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                                                            Name of contractor     ___________________________________

NOTICE INVITING TENDERS

Name of work                                               :   Construction of SM lab  at College of Engineering 
                                                                        and Management Punnapra

Estimated Amount                                    :         Rs.4,83,860/-

Issue of Tender Documents                    :  From 03.02.2011 to 11.02.2011, to be downloaded   
                                                                                From the website www.capekerala.org

Registration Cost           :       Rs. 900/- To be submitted along with the tender                 
                                                                                

E.M.D.    :       Rs.12,500/-   To be submitted along with tender

Last date & time of Submission    :       11.02.2011 at 12.00 noon
of tender            

Date and time of opening of tender        :        11.02.2011 at 2.30 pm

Firm Period of tender    :      3 months

Period of completion of work       :        15 days

Note :           1.      Detailed notice inviting tender deemed as part of Contract and agreement.  

2.  Defects if any noticed within the guarantee period from the date of completion 
will be got rectified by the Contractor at his own  cost
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I - GENERAL

Name of Work                                        : Construction of SM lab  at College of Engineering 
                                                                                    and Management Punnapra

Time of Completion                               :          15 days

All  communications  shall  be  addressed  to  the  Director,  CAPE in  the  following  address  by 
post/person

Co-operative Academy of Professional Education
Co-Bank Tower
VIKAS BHAVAN P.O
Thiruvananthapuram-695033
Tel No.0471-2316236
Fax No.0471-2310049 

                                                            Sd/-

                                                                                                            Director

Thiruvananthapuram,
Date:02.02.2011
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II-   DETAILS OF TENDER

Name of Work: Construction of SM lab  at College of Engineering and Management Punnapra
.  
    Competitive percentage rate tenders are hereby invited by Co-operative Academy of      
                      Professional Education for the above-referred work.

1. The contract  documents  consisting of Technical  specification,  Bills  of  Quantities 
duly

        signed on every page by the bidder shall be submitted to the DIRECTOR.
2. The time allowed for the work is 1 month from the date of acceptance of the Work 

order.

3. The tender shall be accompanied by Registration fee of Rs.900/-and  Earnest Money 
deposit of 2.5% of PAC limited to Rs.12,500/- in the form of Demand Draft taken 
from SBT  in  favour  of  Director,  CAPE  payable  at  Thiruvananthapuram.  The 
Registration fee will not be refunded under any circumstance.

4. Initial Security deposit: The Earnest Money will be retained as part of the security 
for the fulfillment  of the contract.  Security deposit  in the form of DD @ 5% of 
quoted PAC limited to maximum of Rs.50,000/- including EMD shall be submitted 
at the time of executing the agreement.

5. The  Tenderer  will  submit  his  tender  after  carefully  examining  the  whole  of  the 
tender documents and the conditions there of.

6. This notice, the conditions of tender, and the duly completed form of tender will 
inter alia form part of the agreement to be executed by the tenderer with the Director

 

Director
Co-operative Academy of Professional Education
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III- FORM OF COVERING LETTER

To
    The Director
    CAPE
   Co-Bank Tower
   VIKAS BHAVAN P.O
   Thiruvananthapuram-695033
    Tel No.0471-2316236

Sub: Construction of SM lab at College of Engineering and Management Punnapra

Sir,

1. Having examined  the  above tender  details  along with the  specifications  relating  to  the 
above subject work and the general conditions therein referred to, we hereby offer to carry out the 
work described in the said specification and general conditions for the sums and percentage rates 
quoted in the tender submitted herewith.

2. We  hereby  undertake  to  complete  the  work  envisaged  in  accordance  with  contract 
conditions within the time specified in the tender.

3. We hereby guarantee the particulars entered into the quotation submitted by us.

.................................
Signature of Tenderer

(Name, Title and Position)

Address:

Place:
Date:

6



                                                  I NOTICE INVITING TENDER

Sealed Percentage rate tenders are invited on behalf of Co-operative Academy of Professional
 Education (CAPE) (THE OWNER) for the Construction of SM lab  at College of Engineering and 
Management Punnapra. from eligible Contractors possessing appropriate class registration in CPWD, 
State PWDs or Government Undertakings or companies for executing this work.

1.01 The general information on the project may be found from the bidding document.  The 
information  is  only  indicative.   The  tenderers  are  required  to  visit  the  site  and  familiarize 
themselves with the site conditions, nature of substrata, availability of construction materials, 
etc.,  before  quoting.   The  drawings,  conditions  of  contract,  schedule  of  quantities  and  the 
specifications  may  be  carefully  studied  before  they  offer  their  prices.   No  claims  for  extra 
compensation  over and above the quoted rates  will  be entertained by THE OWNER on the 
ground that the tenderer have misjudged site conditions, nature of substrata, tender conditions or 
any item of tender.  The tender documents will be available from the website of Co-operative 
Academy of Professional Education  www.capekerala.org      from 03.02.2011

1.03 Tender  documents  signed  and  complete  in  all  respects  shall  be  forwarded  so  that  it  
reaches the office of the Director,  CAPE on or before 12.00hrs on 11.02.2011.  Any 
tender received after the due time and date will be rejected.

The sealed cover containing the Tender shall be accompanied by 

1. Registration Cost as specified
2. EMD as specified
3. License copy
4. Duly signed and stamped Price Bid only, without any conditions.
5. Schedule of Quantities with percentage duly filled and amount worked out in 

                        figures on each page signed and stamped by the tenderer. 

1.04 The tender will be opened in the presence of tenderers or their authorized representatives 
who are present at 14.30 hrs on 11.02.2011.   THE OWNER reserves the right to reject 
any bid without assigning any reasons.  

1.05.
 .01 After the public opening of the tenders, the information relating to the examination, 

clarification,  evaluation  and  comparison  of  tenders  and  recommendations 
concerning the award of contract shall not be disclosed to the tenderer and other 
persons not officially concerned with such process.

.02 Subject to THE Owner’s right to accept any tender and reject any or all tenders; 
the work will normally be awarded to the tenderer whose bid has been determined 
to be substantially  responsive  to the tender documents  and who has offered the 
lowest Evaluated Tender Price provided further that the tenderer has the capability 
and resources to carry out the contract effectively.

.03 Prior to the expiry of the period of validity of the tender THE OWNER will notify 
the successful tenderers in writing their name the sum which THE OWNER will pay 
to  the  contractor  in  consideration  of  the  execution  completion,  operation, 
maintenance  and  guarantee  of  the  work  by  the  contractor  as  specified  by  the 
contract  (hereinafter  called  the  contract  price).   This  letter  of  acceptance  will 
constitute the formation of a contract.
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.04 Before commencing the work and within a week after the letter of acceptance of the 
tender has been intimated to him, the tenderer  shall  make a security deposit  as 
given in clause 1.11 of this notice and furnish the same for the proper fulfillment of 
the contract and shall execute an agreement for the work in required non-judicial 
stamp paper in the format given as “Articles of Agreement”.

.05 If the tenderer fails to execute the agreement as stated above within the specified 
period,  the earnest money deposit  shall  be forfeited to THE OWNER and fresh 
tenders  called  for or the matter otherwise disposed off.    If,  as a result  of  such 
measures due to the default of the tenderer to pay the required deposit, execute the 
agreement or take possession of the work site, any loss to THE OWNER results, the 
same will be recovered from the tenderer by deducting from any amount due to him 
from other works or revenue recovery or by suitable course of action including legal 
proceedings.

1.06   Tenders  not  properly  filled,  mutilated  with  incorrect  calculations  or  generally  not 
complying with the conditions are susceptible to be rejected.

1.07    The rate quoted as percentage rate will deemed to include the cost of all materials, labour, 
hire  charges  for  all  machinery,  cost  of  fuel,  power,  all  leads  and lifts,  taxes,  levies, 
royalties all overheads contingencies, profits, etc. and the quoted price is all inclusive.  

1.08   If  the tender  is  made by an individual,  it  shall  be signed with his  full  name and his 
complete address shall be given.  If it is made by partnership firm it shall be signed with 
the co-partnership name by a member of the firm who shall sign his own name and give 
the  name  and  address  of  each  partner  of  the  firm  and  attach  a  copy  of  ‘Power  of 
Attorney’  with the tender authorizing him to sign on behalf  of the other partners.   A 
certified copy of the ‘Registered Partnership Deed’ shall also be submitted along with the 
tender.   If  the  tender  is  made  by  a  Registered  company,  it  shall  be  signed  by  the 
Authorized signatory with copy of the power of attorney authorizing him to sign the 
tender.  The tender should be in a sealed cover.

1.09 EMD

.01 Earnest Money Deposit is Rs.12,500/-. It shall be drawn in the form of crossed demand 
draft in favour of Director,CAPE payable at Thiruvananthapuram valid for a minimum of 
6 months.

.02 E.M.D. of the unsuccessful tenders will be refunded without any interest on finalization 
of  the  contract  with  the  successful  Tenderer  or  on  the  expiry  of  the  validity  period 
whichever is earlier.

.03 E.M.D. deposited with THE OWNER will be forfeited,

i) if a bidder withdraws his bid during the period of validity specified.

ii) if the successful bidder fails within the time limit to sign the contract document or 
fails to furnish the required security deposit.

1.10 SECURITY DEPOSIT
8



.01 The successful tenderer on receipt of the letter of acceptance will deposit an amount equal to 
5% of the value of contract in the form of a D.D from SBT payable at Trivandrum in 
THE OWNER and valid for the entire period of construction within one week of the 
award of the work, in addition to EMD

.02 E.M.D.  will  not  be  refunded  to  the  contractor  after  remittance  of  the  security  and 
execution of the agreement.

.03 The SECURITY DEPOSIT will be refunded to the contractor after expiry of the defects 
liability period.

1.11 RETENTION AMOUNT

.01      Retention Money at the rate of 10% of the value of work done for each running bill will  
be deducted from first and following part bills until such time as the cumulative total of 
such deductions (herein referred to as the Retention Money) shall amount to 10% of the 
executed value of the work including security deposit. On expiry of the defects liability 
period or on payment of the amount of the Final Bill which ever is later, the Engineer-in-
charge,  shall  on  demand  from the  contractor  refund  to  him the  security  deposit  and 
retention amount provided that the Engineer-in-charge is satisfied that there is no demand 
outstanding against the Contractor.

.

.02 All the deposits of E.M.D., SECURITY DEPOSIT and RETENTION MONEY will not 
bear any interest whatsoever.

1.13 Income-tax at  the rate  prevailing at  the time of payment  will  be deducted from each 
running bill and final bill.

1.14.01 All statutory payments in connection with the employment of the workmen for this work 
will be borne by the Contractor.

.02 The contractor  is  the  employer  of  all  the  workers  engaged for  this  work and should 
therefore  take  all  required  registrations  and pay premium correctly  to  labour  welfare 
funds constituted by the Union Government and State Governments from time to time.

1.15 All statutory deductions shall be made from the amount eligible to the contractor in each 
part bill at current rates.  The deduction towards the work contract tax shall be as per the 
prevailing rates of State Government Sales Tax Rules.  Any tax omitted, to be deducted 
in any part bill shall be deducted in the subsequent bills/final bill.

1.15 PERIOD OF VALIDITY

.01 The tender shall remain valid for acceptance for a period of three months from the date of 
submission of the tenders.  If any tenderer withdraws his tender before the said period or 
makes any modifications in terms and conditions of the tender, then THE OWNER has 
the liberty to forfeit the said Earnest Money Deposit.

1.16 INSPECTION OF SITE
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Every tenderer is expected to inspect the site of the proposed work and acquaint himself 
with the site conditions of substrata, approaches, availability of raw materials, geological 
and  weather  conditions,  etc.,  before  quoting  his  rates.   He  must  go  through  all  the 
drawings,  specifications  and other  tender  documents.  Any further  clarifications  in the 
drawings and documents can be had from THE OWNER at the above-mentioned address.

1.17 QUANTUM OF WORK

.01 A schedule of approximate quantities for various items accompanies this tender.  It shall 
be  definitely  understood that  THE OWNER do not  accept  any responsibility  for  the 
correctness or completeness of this schedule in respect of items and quantities and this 
schedule is liable to alteration by deletions, deductions or additions at the discretion of 
THE OWNER without affecting the terms of the contract.

.02 THE OWNER reserves the right to increase or decrease the quantum of work at  site 
without assigning any reason.

.03 Variations in the quantities put to tender will not be the basis of any claim or disputes.  
The rates agreed by the contractor shall hold good for any amount of variation in the 
quantities and no claims whatsoever will be entertained on this amount.  The contractor 
shall carry out all works as directed by THE OWNER at the same agreed rates.

1.18 ALL INCLUSIVE RATES

The contractor’s rate must be firm and include the cost of transportation of material to the 
site,  all  taxes such as Sales Tax, Excise and Octroi,  etc. and the fixing or placing in 
position for which the item of work is intended to be operated.  The rates quoted by the 
contractor  shall  be firm throughout  the contract  period and there shall  be no upward 
revision of the rates quoted by the contractor for any reasons whatsoever.  It should be 
clearly understood that any claims for extra Sales Tax, Excise duty, construction tax or 
any additional tax, etc., shall not be entertained in any case whatsoever once the tenders 
are opened. No incidental charges for dewatering, shoring, etc. will be paid other than the 
quoted rates for finished items

1.19 INTERPRETING SPECIFICATIONS

.01  In  interpreting  the  specifications,  the  following  order  of  decreasing  importance  shall  be 
followed:

a. Specification mentioned in Schedule of Quantities
b. Special conditions of contract,
c. Unit Rate Specifications and Technical Specifications,
d. Drawings

 
.02 Matters  not  covered  by the  specifications  given  in  the  contract,  as  a  whole  shall  be 

covered by the relevant Indian Standard Codes.  If such codes on a particular subject have 
not been framed, the decision of THE OWNER shall be final.

1.20   alterations shall be made by the tenderer in the Notice Inviting Tender, Instructions to 
the      contractors, Contract form, conditions of the contract, special conditions, drawings 
and specifications and if any such alterations are made or any conditions attached, the tender 
is liable to be rejected.
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1.21.01 The acceptance of a tender rests with the Authorized Representative of THE OWNER 
who  does  not  bind  himself  to  accept  the  lowest  tender  and  reserves  to  himself  the 
authority  to  reject  any  or  all  the  tenders  received  without  assigning  any  reason(s) 
whatsoever.

.02 The authorized representative of THE OWNER reserves the right of accepting the whole 
or any of the tenders received and the tenderer shall be bound to perform the same at the 
rates quoted.

1.22    The work shall be carried out under the direction and supervision of THE OWNER / 
CONSULTANT or their representative at site. On acceptance of the tender, the contractor 
shall intimate the name of his accredited representative who would be supervising the 
construction and would be responsible for taking instructions for carrying out the work.

1.23  THE  OWNER/Consultant’s  decision  with  regard  to  the  quality  of  the  material  and 
workmanship will be final and binding; any material rejected thus shall be immediately 
removed by the contractor and replaced by materials as per specifications and standards.

1.24     SUB-LETTING

No part of the contract shall be sublet without the written permission of THE OWNER 
nor shall transfers be made by the Power of Attorney authorizing others to carryout the 
work or receive payment on behalf of the tenderer.

1.25 DEFECTS LIABILITY PERIOD
            Any defect developed within ‘Defect Liability Period’ of Twelve months will have to be
            rectified by the contractor at his own cost and in case the defects are not rectified by the 
            contractor, OWNER/CONSULTANT or their representative shall get the work done at 
            the risk and cost of the contractor.

1.26 DELAYS IN COMMENCEMENT

The contractor shall not be entitled to any compensation for any loss suffered by him on 
account of delays in commencing or executing the work, whatever the cause for such 
delays may be including delays in procuring Government Controlled or other materials.

1.27 OCCUPATION IN PART

If THE OWNER wants to occupy areas in part, the contractor shall complete the work of 
these areas in conjunction with THE OWNER and hand over the same to THE OWNER 
without affecting any of the clauses of contract agreement.

1.28 The  contractor  should  inspect  the  source  of  materials,  their  quality,  quantity  and 
availability.  All materials must strictly comply with the relevant B.I.S. specifications.

1.29 The contractor must co-operate and co-ordinate with other contractors involved in other 
works at the site.  The contractor should also note that they shall have to clear the site of 
vegetation, debris, etc. before the commencement of the work and that no extra payment 
is permissible on this account.

1.30 PERIOD OF CONSTRUCTION
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Time is the essence of this contract.   The construction period shall  be fourteen days. 
Commencement of the work shall be considered from the 7th day of receipt of letter of 
acceptance.  

1.31 LIQUIDATED DAMAGES
Liquidated Damages will be levied for every week of delay at the rate of 1% of the total 
contract value upto a maximum of 10% of the total contract value.

1.32 CONTRACTOR’S STORE AND SITE OFFICE
Suitable  area  in  the  site  of  work  shall  be  allowed  to  the  contractor  free  of  cost  for 
constructing temporary structures for storing his tools and plants, materials site office and 
cement Godown.   However, the structure will be provided by him at his own expense 
and  he  will  be  solely  responsible  for  guarding  his  property  with  requisite  insurance 
against  theft,  fire,  etc.   The contractor  however will  have to dismantle  the sheds and 
vacate the land of all debris, etc. at his own expense after completion of work.

1.33 MEASUREMENT AND BILLING
.01       The  contractor  or  his  representative  shall  accompany  THE  OWNER  or  their 

representative in taking measurements and shall agree to the measurements taken on spot. 
All  necessary  tapes  shall  be  of  steel  and  shall  be  supplied  by  the  contractor.   The 
contractor shall then present his bill based upon the agreed and recorded measurements 
and as per the directions of THE OWNER, if the contractor fails to accompany THE 
OWNER /CONSULTANT’s representatives for measurements, then he shall be bound by 
the measurements taken by THE OWNER or their representative.

.02 The contractor  shall  raise  bills  once a month  or  for a  minimum payment  of  10% of 
contract amount.

.03 Payments towards all interim bills will  be made by THE OWNER within 30 days  of  
presentation by the contractor.

.04  Period of final measurement shall  be one months  from the time of completion of the 
project.

1.34     EXTRA ITEMS
.01 Any item of work that do not find a place in the schedule of quantities, in the original  

tender or in the accepted tender or contract as has been directed by THE OWNER to 
execute is deemed as an extra item of work.  All such works that are necessary to be 
carried out under the direction of THE OWNER shall be carried out by the contractor. 
No such variation will violate the Contract.

.02 Extra items of work thus carried out by the contractor will be paid at the rates worked out 
by THE OWNER in the following manner.

.03 In the case of all extra items whether additional, altered or substituted, if accepted rates 
for identical items are provided for in the contract such rates shall be applicable.

.04 In the case of extra items whether altered or substituted, for which similar items exists in 
the contract, the rates shall be derived from the original item by appropriate adjustment of 
cost of affected components.  

.05 In the case of extra items, whether additional altered or substituted, for which the rates 
cannot be derived from similar items in the contract, and only partly from similar items in 
the contract shall be determined by THE OWNER on the basis of the prevailing market 
rates giving due consideration to the analysis of the rate furnished by the contractor with 
supporting document including contractor’s profit. Tender Excess will not be admissible 
in such cases.

.06 In the  case of  extra  item whether  additional,  altered,  substituted,  for  which the  rates 
cannot  be  derived  either  from  similar  items  of  work  in  the  contract  or  from  the 
departmental schedule or rates, the contractor after execution of the work as mentioned in 
1.34.01 above and shall within 14 days of the receipt of order to carry out the said extra 

12



item of work, communicate to the Engineer the rate which he proposes to claim for the 
item,  supported by analysis  of the rate  claimed and THE OWNER shall   within one 
month  thereafter,  determine,  the  rate  on  the  basis  of  the  market  rate  giving  due 
consideration to the rate claimed by the Contractor. Tender excess will not be admissible 
in such cases.

1.35 The contractor shall make his own arrangement for water and electricity required for the 
work. THE OWNER takes no responsibility for the supply of either electricity or water.

1.36 INSURANCE
The successful tenderer  shall  take out  Contractor’s  All  Risk (CAR) insurance policy, 
jointly in the name of THE OWNER and the contractor, and the original policy shall be 
deposited with THE OWNER.

1.37 This Notice Inviting Tender will form part of the tender document and the agreement 
executed by the successful tenderer.

Place: Thiruvananthapuram
Date: 03.02.2011

DIRECTOR

SUMMARY OF NOTICE INVITING TENDER

Sl. No item Description

1.   Defects liability period        
 

Twelve  months

2. Period of final measurements and 
valuation

One month.

3. Date of commencement of work 7th day from the date of receipt of   letter of 
acceptance.

4. Period of completion of work 1 months
5. Earnest money deposit   Rs.12,500/-
7. Security additional deposit  5% of contract value for each parts subject to a 

maximum of Rs.50,000/-
8. Retention money    10% of each running bill, limited to 10% of total 

executed value including security deposit
9. Firm period of tender Three months from the date of opening of  Tender
10. Escalation No Escalation
11 Liquidated damages 1% per week of delay.  Maximum 10% of total 

Contract value.

Director
Co-operative Academy of Professional Education
Co-Bank Tower
VIKAS BHAVAN P.O
Thiruvananthapuram-695033
Tel No.0471-2316236
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IV. CONDITIONS OF CONTRACT

 1. The Contract means the documents forming the tender and acceptance thereof and the
              formal agreement executed between the competent authority on behalf    
           of Director, Co-operative Academy of Professional Education,Co-Bank  
        Tower, VIKAS BHAVAN P.O Thiruvananthapuram and the CONTRACTOR, 
           together with the documents referred to therein including these 
           conditions, the specifications, designs, drawings and instructions issued 
           from time to time by the Engineer-in-charge and all these documents 
           taken together, shall be deemed to form one contract and shall be 
           complementary to one another.

2. In the contract, the following expressions shall, unless the context otherwise requires, have 
the meanings, hereby respectively assigned to them:-

i) The expression works or work shall, unless there be something either 
in the subject or context repugnant to such construction, be construed and taken to mean the 
works by or by virtue of the contract contracted to be executed whether temporary or permanent, 
and whether original, altered, substituted or additional.

ii) The Site shall mean the land/or other places on, into or through which work is 
to be executed under the contract or any adjacent land, path or street through 
which work is to be executed under the contract or any adjacent land, path or street 

which may be allotted or used for the purpose of carrying out the contract.

iii) The  CONTRACTOR shall  mean  the  individual,  firm  or  company, 
whether incorporated  or  not,  undertaking  the  works  and shall  include  the  legal 
personal representative of such individual or the persons composing such firm or 

company, or the successors of such firm or company and the permitted  
assignees of such individual, firm or company.

iv) The CONSULTANT shall mean the individual, firm or company, whether incorporated 
or not, undertaking the architectural consultancy and supervision and Management of the 
works and shall include the legal personal representative of such individual or the persons 
composing such firm or company, or the successors of such firm or company and the 
permitted assignees of such individual, firm or company.

v) The  Engineer-in-charge means  the  Project  Manager  or  any  other 
Engineer of Co-operative Academy of Professional Education who shall supervise and 
be in-charge of the work on behalf of CAPE.

vi) Accepting Authority shall mean Director, CAPE 
vii) Owner shall mean the Director CAPE,TVM
viii) Excluded Risk are risks due to riots (other than those on account of CONTRACTOR’s 

employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, 
civil  war, rebellion revolution,  insurrection,  military or usurped power, damages from 
aircraft, acts of God, such as earthquake, lightening and unprecedented floods, and other 
causes over which the CONTRACTOR has no control. 

ix) Market Rate shall be the rate as decided by the Engineer-in-charge on the basis of the 
cost of materials and labour at the site where the work is to be executed plus 10% to 
cover, all overheads and profits.
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x) Schedules(s) referred to in these conditions shall mean the relevant schedule(s) annexed 
to the tender papers with the amendments thereto.

 
xi) Department means  Co-operative  Academy  of  Professional  Education 
which invites tenders.

xii) District specification means the specifications followed by the state of Kerala in the area 
where the work is to be executed.

xiii) Tendered value means the value of the entire work as stipulated in the letter of award.

xii)    Site Order book is  a  book to be maintained by the Contractor  and produced when 
demanded  by  the  Engineer  in-charge  to  record  any  instruction  /comments  by  the 
Engineer in-charge)

3. Where the context so requires, words imparting the singular only also include the plural 
and  vice  versa.  Any  reference  to  masculine  gender  shall  whenever  required  include 
feminine gender and vice versa.

4.     Headings and marginal notes to these General Conditions of contract shall not be deemed 
to form part thereof nor be taken into consideration in the interpretation or construction 
thereof or of the contract.

5. The work to be carried out under the contract shall, except as otherwise provided in these 
conditions, includes all labour, materials, tools, plants, equipments and transport which 
may  be  required  in  preparation  of  and  for  and  in  the  full  and  entire  execution  and 
completion of the works.  The descriptions given in the Schedule of quantities  shall, 
unless otherwise stated, be held to include wastage of materials,  carriage and cartage, 
carrying  and return of empties,  hoisting,  setting,  fitting and fixing in position and all 
other labours necessary in and for the full and entire execution and completion of the 
work as aforesaid in accordance with good practice and recognized principles.

7. The CONTRACTOR shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices quoted 
in the schedule of quantities, which rates and prices shall except as otherwise provided 
cover all his obligation under the contract and all matters and things necessary for the 
proper completion and maintenance of the works.

8. The  several  documents  forming  the  part  of  contract  are  to  be  taken  as  mutually 
explanatory of one another;  detailed drawings being preferred to small  scale drawing, 
figured dimensions being preferred to scale, special conditions in preference to General 
conditions.

8.1 In the case of discrepancy between the schedule of Quantities, the specifications and/or 
the Drawings, the following order of preference shall be observed.  
i) Description of Schedule of Quantities.
ii) Particular Specification and special condition, if any
iii) Drawings.
iv) P.W.D Specifications
v) Indian Standard specifications of B.I.S.  
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8.2 If there are varying or conflicting provisions made in any one document forming part of 
the contract, the Accepting Authority shall be the deciding authority with regard to the 
intention  of  the  documents  and  his  decision  shall  be  final  and  binding  on  the 
CONTRACTOR.

8.3 Any error in description, quantity or rate in schedule of Quantities or any omission there 
from shall not vitiate the CONTRACT or release the CONTRACTOR from the execution 
of  the whole or  any part  of  the  works  comprised  therein  according to  drawings and 
specifications or from any of his obligations under the contract.

8.4 Commencement and completion of work-  The work shall  commence within 7 days 
from the date of work order and complete the whole work within 15 days from the start  
of the work.

9. Agreement- The contractor,  on acceptance of his tender  by the Accepting Authority, 
shall within 7 days from the stipulated date of start of the work sign the agreement of 
contract consisting of:- 

a) The tender conditions, all the documents including drawings, if any, forming the part 
of tender as issued at the time invitation of tender and acceptance thereof together with 
any correspondence leading thereto.
   
b) Model Rules for the protection of health, sanitary arrangements for workers employed 
by PWD of its CONTRACTORs.
c) PWD CONTRACTOR’s Labour Regulations.

MEASUREMENT BOOKS

           Conventional measurement book shall be used for recording the measurements. The 
           Engineer-in-charge of Construction of SM lab  at College of Engineering and 
            Management Punnapra. will be the custodian of the M-Books.  The pages of these
            measurements books shall be serially numbered and a record of these measurements book 
           shall be maintained in a separate register. The measurements shall be 
           carried forward from the previous recorded measurement as per the existing procedure. 

MODE OF MEASUREMENTS 

             Measurement of works shall be made as per principles adopted in Kerala PWD and ISI 
             codes for measurement of works. The measurements shall be jointly taken by the 
             CONTRACTOR or his representative and the Engineer –in- charge or his representative 
             of Construction of SM lab  at College of Engineering and Management Punnapra.
             and recorded and entered in  the M.Books by the Engineer- in-charge or his Authorised 
             representative.

The Engineer-in-charge shall incorporate all such changes or corrections, as may be done 
during the checks to the recorded measurements
Cuttings / over writing / insertions in the M.Books are not allowed after final checking.

EXTRA ITEMS

If any extra item has to be executed at site which may be absolutely necessary for the 
work and which are not included in BOQ shall be executed on written orders from the 
Project  Manager  of CAPE. The contractor  shall  bring to  the notice  of  the concerned 
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official  in  advance  the  requirement  of  extra  item to  be  executed.  The  rates  shall  be 
derived from parallel  items  or  similar  items  if  possible  or  shall  be derived from the 
reasonable existing market price plus the cost of labour plus ten percent for contractor’s 
overheads  and  profits.  The  CONTRACTOR  shall  furnish  the  rate  analysis  which 
supporting statements to  the Owner for approval. However the CONTRACTOR shall not 
delay the work for finalization of the rates of the concerned item.

.
           BILL TO BE SUBMITTED BY THE CONTRACTOR

Based  on  the  quantities  worked  out  as  per  the  joint  measurements  recorded  the 
CONTRACTOR shall  submit  his  running and final  bill  in  the  appropriate  format  as 
followed in PWD. The CONTRACTOR shall submit as many copies of the bills as may 
be required for the purpose of reference and record.  The bill shall be carried forward 
from the previous running account bill as per the existing procedure.

CONTRACTOR’s Superintendence, Supervision, Technical Staff & Employees 

The CONTRACTOR shall provide all necessary superintendence during execution of the 
work and as long thereafter as may be necessary for proper fulfilling of the obligations 
under the contract.

The CONTRACTOR shall immediately after receiving letter of acceptance of the tender 
and before commencement of the work, intimate in writing to the Engineer-in-Charge the 
name(s),   qualifications,  experience,  age,  address(s)  and  other  particulars  along  with 
certificates, of the principal technical representative to be in charge of the work and other 
technical  representative(s)  who will  be supervising the work.  The Engineer-in-Charge 
shall within 3 days of receipt of such communication, intimate in writing his approval or 
otherwise of such representative(s) to the CONTRACTOR.  Any such approval may at 
any time  be withdrawn and in case of  such a  withdrawal,  the  CONTRACTOR shall 
appoint  another  such  representative(s)  according  to  the  provisions  of  this  clause. 
Decision  of  the  tender  accepting  authority  shall  be  final  and  binding  on  the 
CONTRACTOR in  this  respect.   Such  a  principal  technical  representative  and other 
technical representative(s) shall be appointed by the CONTRACTOR soon after receipt 
of the approval from Engineer-in-Charge and shall  be available at  site before start of 
work.

All the provisions applicable to the principal technical representative under the Clause 
will  also  be  applicable  to  other  technical  representative(s).  The  principal  technical 
representative and other technical representative(s) shall be present at the site of work for 
supervision  at  all  time  when any contractual  activity  is  in  progress  and also  present 
himself  /themselves,  as  required,  to  the  Engineer-in-Charge  and/or  his  designated 
representative  to  take  instructions.   Instructions  given  to  the  principal  technical 
representative and other technical representative(s) shall deemed to have the same force 
as  if  these  for  have  been  given  of  the  CONTRACTOR.  The  principal  technical 
representative(s)  and  other  representatives  shall  be  actually  available  fully  during  all 
stages of execution of work recording/checking/ test checking of measurement  of work 
and  wherever  so  required  by  Engineer-in-Charge  and  shall  also  note  instructions 
conveyed by the Engineer-in-Charge or his designated representative(s) in the order book 
and shall  affix  his/their  signature in  token of  noting down the instructions  and in  of 

17



acceptance of measurements/  checked measurements/test  checked measurements.   The 
representative(s) shall not look after other work. Substitutes, duly approved by Engineer-
in-Charge of the work in the manner as aforesaid shall be provided for absence of any of 
the representation for more than two days.

If  the Engineer-in-Charge,  whose decision  in  this  respect  is  final  and binding on the 
CONTRACTOR, is  convinced that no such technical representation is/are effectively 
appointed  or  is/are  effectively  attending  or  fulfilling  the  provision  of  this  clause,  a 
recovery (non-refundable) shall be effected from  the CONTRACTOR @ Rs.500/day of 
his absence  and the decision of the Engineer-in-Charge as recorded in the “site order 
book” and measurements checked/test checked in Measurement books shall be final and 
binding on the CONTRACTOR.  Further if the CONTRACTOR fails to appoint suitable 
Principal  technical  representative  and  other  technical  representative(s)  or  if  such 
appointed persons  are not effectively present or absent  by more than two days without 
duly  approved  substitute  or  do  not  discharge  their  responsibility  satisfactorily,  the 
Engineer-in-Charge shall have powers to suspend the execution of the work until such 
date as suitable other representative(s) is/are appointed and the CONTRACTOR shall be 
held responsible for the delay so caused to the work.  The CONTRACTOR should submit 
a certificate of employment of the technical representatives(s) and shall produce evidence 
if any time required by the Engineer-in-Charge.

ADDITIONAL CONDITIONS  

1. The  CONTRACTOR  shall make  arrangement  for  obtaining  electric  connections  if 
required and make necessary payments for the same as per rules

2. Other agencies doing works related with this project will also simultaneously execute the 
works and the CONTRACTOR shall afford necessary facilities for the same.  The 

CONTRACTOR shall leave  such  necessary  holes,  openings  etc,  for 
laying/burying in the work of pipes, cable, conduits, clamps, boxes and hooks for fan 
clamps etc. as may be required for other agencies.  Conduits for electrical wiring/cables 
will be laid in a way that they leave enough space for concreting and do not adversely 
affect the structural members.  Nothing extra over the agreement rates shall be paid for 
the same. 

3. Any cement slurry added over base surface (or) for continuation of concreting for better 
bond is deemed to have been in built in the items and nothing extra shall be payable or 
extra cement considered in consumption on this account.

4. The CONTRACTOR shall furnish along with the tender his proposed methodology and 
programme of construction in comprehensive manner of executing and completing the 
work  with  in  the  stipulated  period.   The  programme  shall  consist  of  the  various 
components for each part of the work stipulated to be completed and a bar chart may be 
submitted in this connection.  

5. The CONTRACTOR shall take instructions from the Engineer-in-Charge for stacking of 
materials in any place.  No excavated earth or building materials shall be stacked on areas 
where other buildings, roads, services compound walls are to be constructed.

6. Construction labour shall not be permitted (except staff for watch and ward if permitted) 
to  stay  inside  the  campus.  The  CONTRACTOR has  to  arrange  for  necessary  photo 
identity passes for the labour for entry in to the campus. The labour movement should be 
restricted to the areas where work is carried out.   
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7. Royalty at the prevalent rates shall have to be paid by the CONTRACTOR on all the 
metals, shingles, sand, etc., collected by him for the execution of the work direct to the 
Revenue authority or authorized agent of the State Government concerned.

8.  Tenderers are advised to study the drawing before tendering. 

9.    Sample of all materials, fixtures, fittings like flooring tiles, wall tiles, doors, windows,
         sanitary fittings, roofing sheets etc, shall be got approved in advance  from the 
         Engineer-in-Charge before taking up the work.

            TESTING OF MATERIAL

The CONTRACTOR shall produce all the materials in advance so that there is sufficient 
time for testing and approving the material and clearance of the same before use at works.

 Pre-cast concrete cobbles for floor: Concrete cobbles to be used in flooring shall be of 
hard, made out of 1:2:4 mix. 

            

SPECIAL CONDITIONS

1. No plot rent shall be charged for materials stocked in the specified land during the course 
of  construction  with  the  prior  approval  the  engineer  provided  all  such  materials  are 
removed after the works are completed.

2. Royalty or charges due for use of private quarries and private land shall be paid by the 
CONTRACTOR.

3. No labour camps shall be permitted in side the Site. Workers should be made to confine 
themselves to the work areas and should not wander in to the near by areas / buildings/ 
forests. 

4. If  night  work  is  required  to  be  carried  out  to  fulfill  the  agreed  rate  of  progress  all 
arrangement  shall  be  made  by  the  CONTRACTOR  inclusive  of  lighting  the  area 
necessary charges has to be paid to the authority for power utilisation. 

5. The works shall be carried as per specifications and as per best Engineering practice.

6. No variations from, additions to and omissions from in the items of work shall vitiate the 
contract. All such variations, additions, substitutions etc shall be decided as per the terms 
of the contract agreement. 

7.   Child Labour is strictly prohibited.

8. Water and Electricity:

     The Contractor shall have to make his own arrangement at his own cost for adequate  
supply of water and for electric power that may be required for in connection with the 
works.  

9.  The work shall be carried out with least hindrance to the adjoining building and offices 
and the CONTRACTORs will be responsible for any damages,  caused to the existing 
fixtures, electric fitting,  etc. in the course of execution and the CONTRACTOR shall 
make good any such, damages without any claim for extra.
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10. The debris / construction waste and other waste generated from the work spot   should 
not be thrown inside the site.  All waste material should be taken out of the site or should  
be dumped at a place earmarked by the Engineer in charge.

11. All construction material should be stored only at places earmarked by the engineer in 
charge.  Material like cement, aggregate, steel etc should not be stored in buildings that 
are in use. If any material stored in un-authorized location the same shall got removed at 
the cost of CONTRACTOR.

12. Preparation of concrete, mortars in the roads, pavements, under the building bare floors is 
strictly prohibited.

13. No vegetation inside the campus should be damaged.
14. Drinking water requirement of the labour should be arranged by the CONTRACTOR and 

they should be instructed not to misuse the facilities available in the various buildings.

15. While transporting the materials along the road, spillage of material should be avoided. If 
any spillage occurs the same should be got cleaned immediately.

Any violation of above will attract levy of compensation on the CONTRACTOR.

Sub-Contractor’s conditions

Subcontracting:
It is preferred for the contractor not to engage in sub-contracting or subletting the work to 
others. In any case or so subcontracting may be allowed prior to the condition that the 
profile as well as the credibility of the contractor should be approved by the Architect, the 
Client and the project in-charge. 

The  client  will  have  no  direct  financial  dealings  or  commitments  with  the 
subcontractor .Moreover the sub-contractor should abide with the technical instructions 
issued by the Architect. The Principal contractor will be completely be responsible for 
any technical anomalies or deviations in the work executed.

            Special condition for Safety at the Site 

1. No workmen below 18 years and above 58 years of age shall be engaged for a job.

2. All the workmen shall undergo Safety Induction, screening before engaging them on the 
job. Physical fitness of the person to certain critical jobs like working at height or other 
dangerous locations to be insured before engaging the person on work.

3. Smoking is strictly prohibited at workplace.

4. Sub-contractors shall ensure adequate supervision at workplace. They shall ensure that all 
persons working under them shall not create any hazard to self or to co-workers. Details  
of Sub –Contractors engaged shall be intimated to the Project Manager in writing.

5. No  one  is  allowed  to  enter  into  workplace  and  work  at  site  without  adequate  foot 
protection.

20



6. All excavated pits shall be barricaded & barricading to be maintained till the backfilling 
is done. Safe approach to be ensured into every excavation.

7. Adequate illumination at workplace shall be ensured before starting the job at night.

8. All the dangerous moving parts of the portable / fixed machinery being used shall be 
adequately guarded.

9. Ladders being used at site shall be adequately secured at bottom and top. Ladders shall 
not be used as work platforms. 

10. Erection zone and dismantling zone shall be barricaded and nobody will be allowed to 
stand under suspended loads.

11. Contractor should spray water using Water sprayer periodically in the site to reduce the 
dust rising due to wind.

12. Horseplay  is  completely  prohibited  at  workplace.  Running  at  the  site  is  completely 
prohibited, except in the case of emergency.

13. Material shall not be thrown from the height. If required, the area shall be barricaded and 
one person shall be posted outside the barricading for preventing the tres-passers from 
entering the area.

14. All electrical connections shall be made using 3 or 4 core cables, having a earth wire.

15. Inserting  of  bare  wires  for  tapping  the  power  from  electrical  sockets  is  completely 
prohibited.

16. All major, minor accidents and near misses to be recorded and reported to the Engineer in 
charge.

17. Scaffoldings  used  should  be  of  proper  construction.  No  Casuarinas  pole  /  bamboo 
scaffolding is permitted. It should be inspected by competent person(s) before use

18. All tools and tackles shall be inspected before use. Defects to be rectified immediately. 
No lifting tackle to be used unless it is certified by the competent authority.

19. Good  housekeeping  to  be  maintained.  Passages  shall  not  be  blocked  with  materials. 
Materials like bricks shall not be stacked to the dangerous height at workplace.

20. Debris, scrap and other materials to be cleared from time to time from the workplace and 
at the time of closing of work everyday.

21. All  the unsafe conditions,  unsafe acts  identified by CONTRACTOR, reported by site 
supervisors and / or safety personnel to be corrected on priority basis.

22. No children shall be allowed to enter the workplace.

23. All the lifting tools and tackles shall be stored properly when not in use.

24. Clamps shall be used on Return cables to ensure proper earthling for welding works.
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25. Proper warning boards and caution notices to be displayed at required areas inside the 

site.

Third Party Insurance

Before commencing the execution of the Works, the CONTRACTOR shall insure against the 
liability for any material or physical damage, loss or injury which may occur to any property or  
life including that of the CAPE. or to any person, including any employee of the CAPE.  by or  
arising out of the execution of the works or in the carrying out of the Contract.
Original policies should be submitted to THE OWNER for perusal.

Workmen's Insurance

Owner shall not be liable for any payment in respect of any damages or compensation payable 
according to law in respect or in consequence of any accident or injury or loss of life to any 
workman or other person in the employment of the CONTRACTOR or any sub-contractor. The 
CONTRACTOR shall insure against such liability with an insurer for sum of the established 
norms during the entire period till completion of work.

Recovery from the CONTRACTOR

Without prejudice to the other rights of THE OWNER against the CONTRACTOR in respect of 
such  default,  the  OWNER  shall  be  entitled  to  deduct  from  any  sums  payable  to  the 
CONTRACTOR the amount of any damages, compensation costs, charges and other expenses 
paid by the Owner and which are payable by the CONTRACTOR under this clause.

Delay, Compensation for Delay and Extension of Time

Time is the essence of this contract and CONTRACTOR shall complete the Work in all respects 
as per the contract within the date/period of completion specified. Should the CONTRACTOR 
feel that he will not be able to complete the work in time, he may apply for extension of Time to  
the Owner along with reasons and justifications there to for delays, if any.

If the contractor fails to execute the work within agreed /extended period as per the specification 
agreed, THE OWNER will arrange the balance work through other agencies at risk and cost of 
the contractor.  

If  in  the  opinion  and  absolute  discretion  of  THE OWNER.  whose  decision  shall  be  final,  
conclusive and binding, the work is delayed on account of valid reasons not within the control of 
the CONTRACTOR; THE OWNER. shall make a fair and reasonable Extension of Time for 
completion of the Contract subject to agreement condition. The CONTRACTOR shall not make 
any claim for compensation or damage in relation thereto.

Penalty for Delay

If the CONTRACTOR fails to complete the work and clear the Site on or before the specified 
period of completion, he shall, without prejudice to any other right or remedy of THE OWNER 
on account of such breach, pay as agreed compensation an amount calculated as “Penalty for 
Delay” for the period during which the said works shall remain incomplete beyond the specified 
date of completion and THE OWNER. may deduct such damages from any money due to the 
CONTRACTOR.
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The Penalty for delay shall be deducted from the CONTRACTOR at a rate of 1% of contract  
value per week subject to a maximum of 10% of the contract sum from the specified date of  
completion.

 Defect Liability Period

The  defect  liability  period  shall  be  12  months  after  the  date  of  issue  of  virtual  completion  
certificate to the CONTRACTOR.

The CONTRACTOR shall be responsible to make good and remedy at his own expense any 
defects which may appear within the Defects Liability Period arising in the opinion of THE 
OWNER who shall be the final authority.

In case of default, THE OWNER may employ and pay other persons to amend and make good 
such defects and expenses consequent thereon or incidental thereto and shall be made good and 
borne by the CONTRACTOR and shall be recoverable from him.

Security Deposit and Retention Money

The person/persons, whose tenders may be accepted (hereinafter called the CONTRACTOR), 
shall permit THE OWNER to deduct, in addition to the money held by THE OWNER. as Initial 
Security  Deposit,  Retention  Money,  from each  payment  made  to  the  CONTRACTOR.  The 
Retention Money will be deducted at the rate of 10 % of each interim bill of the CONTRACTOR 
subject to a maximum of 10% of the total contract amount including security.

The Retention Money deducted from each interim bills of the CONTRACTOR in the manner 
specified above, shall continue to be retained with THE OWNER. for due fulfillment  of the 
work, and 50% will be refundable after the virtual completion of the work as specified herein. 
No interest shall be payable to the CONTRACTOR on EMD and / or retention money retained 
with THE OWNER. 

Upon the  virtual  completion  of the entire  works  the CONTRACTOR would be paid by the 
Owner. 50% of retention money on virtual completion of work and balance 50% will be retained 
with THE OWNER. for a period of 12 months (termed as defects liability period). No interest 
shall be paid to the CONTRACTOR on account of this withheld money. This amount would be 
returned (less deductions  if  any)  to the CONTRACTOR thereafter,  on satisfactory expiry of 
defect liability period. In the event any defects occur during this period, they shall be dealt with 
as  per  conditions  of  contract  and  shall  be  duly  recovered  from  Retention  money  and  /  or 
compensation paid to THE OWNER.
Arbitration
Arbitration shall not be the means of settling of disputes. All disputes unless settled by mutual 
negotiation will be referred to the civil court with jurisdiction at Trivandrum.

Law Governing the Contract

The Indian laws shall govern this contract for the time being in force.
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ADDITIONAL CONDITIONS
ADDITIONAL & PARTICULAR SPECIFICATIONS

GENERAL

The quoted rates for various items in the tender shall be inclusive of all the additional conditions and  
particular specifications and for adherence to all these conditions and specifications, no extra payment 
shall  be  made  to  the  contractor.  Any  infringement  and/or  breach  of  these  specification  and 
condition(s) etc. shall render the contractor liable to action(s) under various clauses of the contract 
and such action stipulated in conditions therein.

“A”  ADDITIONAL CONDITIONS

1. The Contractor shall maintain safe custody of materials brought to the site. The Contractor shall also 
employ necessary watch and ward establishment for the work and other purposes as required at his 
own cost.

2. For Cement and Steel and other materials, as prescribed, the quantities brought at site shall be entered  
in  the  respective  material  at  site  accounts  and  shall  be  treated  as  issued  for  maintenance  of  daily 
consumption. 

3. The procurement  of Cement  and Reinforcement Steel,  and, their  issue and consumption shall  be  
governed as per conditions laid down hereunder.

3.1. Cement

3.1.1. The  contractor  shall  procure  43  grade  (Conforming  to  IS:  8112)  Ordinary  Portland 
Cement,  as  required  in  the  work,  from  reputed  manufactures  of  cement,  having  a 
production-capacity of one million tonnes per annum or more, such as A.C.C. L&T, India 
Cements,  Malabar  Cement,  and  Cement  Corporation  of  India  etc.  as  approved  by 
Ministry of Industry. Government of India, and holding license to use ISI certification 
mark  for  their  product  whose  name  shall  be  got  approved from Engineer-in-Charge. 
Supply of cement  shall  be  taken in 50 kg bags bearing manufacture’s  name and ISI 
marking. Samples of cement arranged by the contractor shall be taken by the Engineer-
in-Charge and got tested in accordance with provisions of the relevant BIS codes. In case  
test results indicate that the cement arranged by the contractor does not conform to the 
relevant BIS codes, the same shall stand rejected and shall be removed from the site by 
the contractor at his own cost within a week’s time of written order from the Engineer-in-
Charge to do so.

3.2. Steel and Cement brought to site and remaining unused shall not be removed from site without  
the written permission of the Engineer-In-Charge.

4. No payment shall be made to the contractor for any damage caused during the execution of work 
because of cause(s) not covered. The damage to work will be made good by the contractor at his own 
cost, and no claim on this account shall be entertained. 

5. Some restrictions may be imposed by the security staff etc. on the working and/ or movement of  
labour, materials etc. and the contractor shall be bound to follow all such restrictions/ instructions and 
nothing extra shall be payable on this account.

6. The  contractor  shall  comply  with  proper  and  legal  orders  and  directions  of  the  local  or  public  
authority or municipality and abide by their rules and regulations and pay all fees and charges which 
he may be liable and nothing extra shall be payable on this account. The work shall be carried out 
without infringing on any of the local Municipal Bye-Laws.
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7. The rate for every item of work to be done under this contract shall be for all heights, depths, lengths 
and widths of the structure (except where specially mentioned in the item) and nothing extra will be 
paid on this account.

8. The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards 
such as day and night boards, speed limit boards and flags, red lights and providing barriers etc. He 
shall be responsible for all damages and accidents caused due to negligence on his part. No hindrance  
shall be caused to traffic during the execution of work. Nothing extra shall be paid on this account.

9. The contractor will work in close liaison, during the works, with other contractors of water supply,  
sanitary, drainage arrangements, electrical installation and any other works and adjust his work plan  
accordingly.

B.  ADDITIONAL SPECIFICATIONS

1. GENERAL

1.1.1. Should  there  be  any  difference  between  the  specifications  mentioned  above  and  the 
specifications given in the schedule of quantities, the later shall prevail.

1.1.2. If the specifications for any item are not available in the KPWD Specifications cited above,  
relevant BIS Specifications should be followed.

1.1.3. In case BIS Specifications are also not available, the decision of Engineer-in-Charge given in 
writing based on acceptable sound engineering practice and local usage shall be final and  
binding on the contractor.

1.1.4     Articles classified as first quality by the manufacturer shall be used unless   otherwise specified.

1.1.4. Wherever it is desired to procure factory-made materials, such factory-made materials shall  
be procured from reputed and approved manufacturers or through their authorized dealers.  
The contractor shall obtain the approval from the Engineer-in-Charge of such firms prior to 
procurement  of  such  factory-made  materials.  The  Engineer-in-charge  may,  at  any  stage, 
inspect such factories/ manufacturing units. The contractor shall have no claim if the factory 
made materials brought to the site are rejected by the Engineer-in-charge in part or in full due 
to bad workmanship/ quality etc. even after the inspection of the manufacturing units.

1.1.5. The manufactured materials brought at site of work shall, in general, conform to the relevant 
specifications. The source for supply of the manufactured materials shall be approved by the 
Engineer-in-charge. The contractor shall have no claim if the manufactured materials brought  
to the site are rejected by the Engineer-in-charge in part or in full due to bad workmanship/  
quality etc.  

1.1.6. Equivalents  for  the  various  materials  and  the  materials  of  approved  make  shall  be  got 
approved from the Engineer-in-Charge of work in writing before using them on the work.

1.1.7. The contractor shall maintain register for cement, paint and other registers as required by the  
Engineer-in –charge and those should be signed by the contractor or his authorised agents and 
the Asst. Project Engineer in charge of the work.
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2. The following modifications to the above specifications shall, however, apply.

2.1. Earth Work

2.1.1. During excavation and trenching work etc., the contractors shall ensure compliance to the 
guidelines  in  such  matters  laid  down by the  local  body /  bodies  to  ensure  that  there  is  
minimum hazard to the operating personnels and users, minimum inconvenience to the users, 
minimized damage to the underground plant/services of other utilities in a coordinated way, 
in the interest of public convenience and overall safety.

 
2.1.2. The contractor shall, at his own expense and without extra charges, make provision for all  

shoring, pumping, dredging or bailing out water, if necessary, irrespective of the source of 
water.  The foundation trenches  shall  be  kept  free  from water  while  all  the  works below 
Ground Level are in progress, without any extra payment. 

2.2. R.C.C.Work (Nominal mix concrete)- Water-Cement Ratio: - For RCC Works, wherever. 

2.3. All  above materials  like  stone  aggregates,  coarse  sand,  fine  sand,  Bricks,  Surkhi,  Stone etc. 
confirming to the KPWD specifications to be brought from the sources approved by Engineer-In-
Charge. In case, at any stage during execution of work, the material from the approved source 
being not available or otherwise, and, is required to be arranged from other sources conforming to 
relevant KPWD specifications and duly approved of Engineer-in-charge, involving extra lead etc.  
nothing extra shall be paid on this account.

 
2.4     Measurement:- As per KPWD specifications. For Earth filling, immediately after 
awarding the work, Pre-measurements (initial levels) should be taken jointly by the Contractor 
and the Engineer and got approved by the OWNER before starting actual filling

1.1.1. Rate:-  The rate  includes  the  cost  of  materials  and  labour  involved in  all  the  operations 
described above including the cost of centring, shuttering. 

DIRECTOR
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SCHEDULE OF QUANTITIES
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FORM OF TENDER

Name of work         : Construction of SM lab  at College of Engineering and Management Punnapra

        

QUOTED RATE OF THE CONTRACTOR

I/We agree to undertake to execute the work  

1. At Estimate rate      

2. ______________________________________________________%    below 

estimate rates

3. ______________________________________________________%   above 

estimate rates

Note  :        Score out which is not applicable
     The rates may be quoted in words and figures 

28



Construction of S.M lab for Civil Engineering Department at CEM Punnapra
Sl.No. Description of work Quantity Unit Rate Amount
1 Dismantling , Clearing away 

and carefully staking 
materials useful for reuse for 
any thickness of wall of 
brick,laterite or rubble in 
cement mortar including 
disposal of debris with in a 
distance of 150 m

10 Cum 422 4220

2 Brick masonary in CM 1:5 
using country burnt bricks of 
19cm x 9cmx9 cm or nearest 
size for any thickness of 
walls including all cost and 
conveyance of materials 
,labour  charges etc. 
complete

18 Cum 3466 62388

3 Reinforcement cement 
concrete 1:2:4 using 20 mm 
size hard granite broken 
stone  for fountation 
including all form work, 
watering etc, complete.

0.25 Cum 5667 1417

4 Flooring with C.C 1:5:10 & 
plastered with C.M 1:3 , 15 
mm thick floated hard and 
trowelled smooth including 
all cost conveyance curing 
charges  etc. complete.

221 10 sqm 4462 98610

5 Plastering with CM 1:5 , 12 
mm thick for inside walls 
including all cost of labour, 
conveyance etc. complete

70 10 sqm 1387 9709

6 Providing anchor bolts for 
machines as per the 
directions of departmental 
officers at site.nos.

104 nos 44 4576

7 Supplying and fixing rolling 
shutters of approved make 
and painted with a priming 
coat of iron primer, made of 
80x1.25 mm M.S laths 
interlocked together through 
their entire length and joined 
together at the end by the end 
locks mounted on specially, 
designed pipe shaft, with 

525 10dm2 183 9608
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brackets, side guides and 
arrangements for inside and 
outside locking with push 
and pull operation etc. 
complete.

8 Supplying and fixing top 
cover for rolling shutter 
including cost of fittings 
labour etc.complete.

3.1 m 495 1535

9 Providing and fixing 
suspended false ceiling using 
GI perimeter channel of size 
0.5 mm thick having I flange 
of 20mm along with 
perimeter of ceiling screw fix 
to brick wall/partition with 
the help of nylon sleeves and 
screws, at 610 mm centers, 
GI intermediate channels of 
size 45 mm, 0.9mm thick 
with two flanges of 15mm 
each from the soffit at 1220 
mm centers with ceiling 
angles of width of 25mm x 
10mm x 0.5 mm thick fixed 
to soffit with GI fleet and 
steel expansion fastners. 12.5 
mm tapered edge gypboard 
( conforming to IS 2095 - 
1982) is then screw fix to 
ceiling section with 25mm 
drywall screws at 230mm 
centers , including provisions 
for light fixtures, taping etc. 
complete.

522 Sqm 559 291798

Total 483860
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