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                                                            Name of contractor     
___________________________________ 

 
 
 

NOTICE INVITING TENDERS 
 
 

Name of work                                               :   Construction of electrical machine Lab for 
                                                                                     College of Engineering and Management 

Punnapra. 
 
                Estimated Amount                                    :         Rs. 2,95,809/- 
 
Issue of Tender Documents                    :  From 29.07.2011 to 05.08.2011, to be 
downloaded    
                                                                                From the website www.capekerala.org 
 
Registration Cost            :       Rs. 600/- to be submitted along with the tender                  
                                                                                 
 
E.M.D.    :       Rs.7,500/-   To be submitted along with tender 
 
Last date & time of Submission     :       05.08.2011 at 1.00 pm 
of tender              
 
Date and time of opening of tender        :      05.08.2011 at 3.00 pm 
 
Firm Period of tender    :      3 months 
 
Period of completion of work        :        1 month 
 

 
 
 

Note :           1.      Detailed notice inviting tender deemed as part of Contract and agreement.   
 

2.  Defects if any noticed within the guarantee period from the date of 
completion   will be got rectified by the Contractor at his own  cost 
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I - GENERAL 
 
Name of Work                                  :          Construction of electrical machine Lab for 

                                                                     College of Engineering and Management Punnapra. 
 
Time of Completion                               :          1 month 
 
All communications shall be addressed to the Director, CAPE in the following address by 
post/person  
 

Co-operative Academy of Professional Education 
Co-Bank Tower 
VIKAS BHAVAN P.O 
Thiruvananthapuram-695033 
Tel No.0471-2316236 
Fax No.0471-2310049  
 
 
 

                                                                  Sd/- 
 

                                                                                                            
Director 

 
Thiruvananthapuram, 
Date:29.07.2011 
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II-   DETAILS OF TENDER 
 
 
 Name of Work :    Construction of electrical machine Lab for College of Engineering and 

                                  Management Punnapra. 
 
       Competitive percentage rate tenders are hereby invited by Co-operative Academy of       
                      Professional Education for the above-referred work. 

 
1. The contract documents consisting of Technical specification, Bills of Quantities duly 
        signed on every page by the bidder shall be submitted to the DIRECTOR. 
2. The time allowed for the work is 1 month  from the date of acceptance of the Work 
order. 
 
3. The tender shall be accompanied by Registration fee of Rs.600/-and  Earnest Money 
deposit of 2.5% of PAC limited to Rs.7,500/- in the form of Demand Draft taken from SBT  
in favour of Director, CAPE  payable at Thiruvananthapuram. The Registration fee will not 
be refunded under any circumstance. 
4. Initial Security deposit: The Earnest Money will be retained as part of the security 
for the fulfillment of the contract. Security deposit in the form of DD @ 5% of quoted PAC 
limited to maximum of Rs.15, 000/- excluding EMD shall be submitted at the time of 
executing the agreement. 

 
5. The Tenderer will submit his tender after carefully examining the whole of the tender 
documents and the conditions there of. 

 
6. This notice, the conditions of tender, and the duly completed form of tender will inter 
alia form part of the agreement to be executed by the tenderer with the Director 
 
  

 
 
 
 

Director 
Co-operative Academy of Professional Education 
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III- FORM OF COVERING LETTER 
 
To 
    The Director 
    CAPE 
   Co-Bank Tower 
   VIKAS BHAVAN P.O 
   Thiruvananthapuram-695033 
    Tel No.0471-2316236 
 
Sir, 
    Sub: Construction of electrical machine Lab for College of Engineering and Management 

Punnapra. 
 
1. Having examined the above tender details along with the specifications relating to the 

above subject work and the general conditions therein referred to, we hereby offer to 
carry out the work described in the said specification and general conditions for the 
sums and percentage rates quoted in the tender submitted herewith. 

 
2. We hereby undertake to complete the work envisaged in accordance with contract 

conditions within the time specified in the tender. 
 
3. We hereby guarantee the particulars entered into the quotation submitted by us. 
 
 
 
................................. 
Signature of Tenderer 
 
 
 
 
(Name, Title and Position) 
 
Address: 
 
 
 
Place: 
Date: 
 
 

 
 
 
 



 7

 
 
 
 
                                                  I NOTICE INVITING TENDER 
 
Sealed Percentage rate tenders are invited on behalf of Co-operative Academy of Professional 
Education (CAPE) (THE OWNER) for the Construction of electrical machine Lab for College of 
Engineering and Management Punnapra from eligible Contractors possessing appropriate class 
registration in CPWD, State PWDs or Government Undertakings or companies for executing this 
 work. 
 
1.01 The general information on the project may be found from the bidding document.  
The information is only indicative.  The tenderers are required to visit the site and 
familiarize themselves with the site conditions, nature of substrata, availability of 
construction materials, etc., before quoting.  The drawings, conditions of contract, schedule 
of quantities and the specifications may be carefully studied before they offer their prices.  
No claims for extra compensation over and above the quoted rates will be entertained by 
THE OWNER on the ground that the tenderer have misjudged site conditions, nature of 
substrata, tender conditions or any item of tender.  The tender documents will be available 
from the website of Co-operative Academy of Professional Education  
www.capekerala.org  from 29.07.2011 
 
1.03 Tender documents signed and complete in all respects shall be forwarded so that it 

reaches the office of the Director, CAPE on or before 13.00hrs on 05.08.2011.  Any 
tender received after the due time and date will be rejected. 

 
 
 The sealed cover containing the Tender shall be accompanied by  
 

1. Registration Cost as specified 
2. EMD as specified 

 3. Duly signed and stamped Price Bid only, without any conditions. 
 4. Schedule of Quantities with percentage duly filled and amount worked 

out in            
                        figures on each page signed and stamped by the tenderer.  

 
1.04 The tender will be opened in the presence of tenderers or their authorized 

representatives who are present at 15.00 hrs on 05.08.2011.   THE OWNER 
reserves the right to reject any bid without assigning any reasons.   

 
 
1.05. 
 .01 After the public opening of the tenders, the information relating to the 

examination, clarification, evaluation and comparison of tenders and 
recommendations concerning the award of contract shall not be disclosed to 
the tenderer and other persons not officially concerned with such process. 

 
.02 Subject to THE Owner’s right to accept any tender and reject any or all 

tenders;   the work will normally be awarded to the tenderer whose bid has 
been determined to be substantially responsive to the tender documents and 

http://www.capekerala.org/
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who has offered the lowest Evaluated Tender Price provided further that the 
tenderer has the capability and resources to carry out the contract effectively. 

 
.03 Prior to the expiry of the period of validity of the tender THE OWNER will 

notify the successful tenderers in writing their name the sum which THE 
OWNER will pay to the contractor in consideration of the execution 
completion, operation, maintenance and guarantee of the work by the 
contractor as specified by the contract (hereinafter called the contract price).  
This letter of acceptance will constitute the formation of a contract. 

 
.04 Before commencing the work and within a week after the letter of acceptance of 

the tender has been intimated to him, the tenderer shall make a security 
deposit as given in clause 1.11 of this notice and furnish the same for the 
proper fulfillment of the contract and shall execute an agreement for the work 
in required non-judicial stamp paper in the format given as “Articles of 
Agreement”. 

 
.05  If the tenderer fails to execute the agreement as stated above within the 

specified period, the earnest money deposit shall be forfeited to THE OWNER 
and fresh tenders called for or the matter otherwise disposed off.   If, as a 
result of such measures due to the default of the tenderer to pay the required 
deposit, execute the agreement or take possession of the work site, any loss to 
THE OWNER results, the same will be recovered from the tenderer by 
deducting from any amount due to him from other works or revenue recovery 
or by suitable course of action including legal proceedings. 

 
1.06    Tenders not properly filled, mutilated with incorrect calculations or generally not 

complying with the conditions are susceptible to be rejected. 
 
1.07     The rate quoted as percentage rate will deemed to include the cost of all materials, 

labour, hire charges for all machinery, cost of fuel, power, all leads and lifts, taxes, 
levies, royalties all overheads contingencies, profits, etc. and the quoted price is all 
inclusive.   

 
1.08    If the tender is made by an individual, it shall be signed with his full name and his 

complete address shall be given.  If it is made by partnership firm it shall be signed 
with the co-partnership name by a member of the firm who shall sign his own name 
and give the name and address of each partner of the firm and attach a copy of 
‘Power of Attorney’ with the tender authorizing him to sign on behalf of the other 
partners.  A certified copy of the ‘Registered Partnership Deed’ shall also be 
submitted along with the tender.  If the tender is made by a Registered company, it 
shall be signed by the Authorized signatory with copy of the power of attorney 
authorizing him to sign the tender.  The tender should be in a sealed cover. 

 
1.09 EMD 
 
.01 Earnest Money Deposit is Rs.7,500/-. It shall be drawn in the form of crossed 

demand draft in favour of Director,CAPE payable at Thiruvananthapuram valid for 
a minimum of 6 months. 
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.02 E.M.D. of the unsuccessful tenders will be refunded without any interest on 
finalization of the contract with the successful Tenderer or on the expiry of the 
validity period whichever is earlier. 

 
.03 E.M.D. deposited with THE OWNER will be forfeited, 
 

i) if a bidder withdraws his bid during the period of validity specified. 
 

ii) if the successful bidder fails within the time limit to sign the contract 
document or fails to furnish the required security deposit. 

 
 

1.10 SECURITY DEPOSIT 
 
.01 The successful tenderer on receipt of the letter of acceptance will deposit an amount 

equal to 2.5% of the value of contract in the form of a Bank guarantee from a 
scheduled public sector Bank in the format prescribed by THE OWNER and valid 
for the entire period of construction within one week of the award of the work, 
subject to a maximum of Rs.15,000/-, in addition to EMD 

 
.02 E.M.D. will not be refunded to the contractor after remittance of the security and 

execution of the agreement. 
 
.03 The SECURITY DEPOSIT will be refunded to the contractor after expiry of the 

defects liability period. 
  
1.11 RETENTION AMOUNT 
 
.01      Retention Money at the rate of 10% of the value of work done for each running bill 

will be deducted from first and following part bills until such time as the cumulative 
total of such deductions (herein referred to as the Retention Money) shall amount to 
10% of the executed value of the work including security deposit. On expiry of the 
defects liability period or on payment of the amount of the Final Bill which ever is 
later, the Engineer-in-charge, shall on demand from the contractor refund to him the 
security deposit and retention amount provided that the Engineer-in-charge is 
satisfied that there is no demand outstanding against the Contractor. 

. 

.02 All the deposits of E.M.D., SECURITY DEPOSIT and RETENTION MONEY will 
not bear any interest whatsoever. 

 
1.13 Income-tax at the rate prevailing at the time of payment will be deducted from each 

running bill and final bill. 
 
1.14.01 All statutory payments in connection with the employment of the workmen for this 

work will be borne by the Contractor. 
 
.02 The contractor is the employer of all the workers engaged for this work and should 

therefore take all required registrations and pay premium correctly to labour welfare 
funds constituted by the Union Government and State Governments from time to 
time. 
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1.15 All statutory deductions shall be made from the amount eligible to the contractor in 
each part bill at current rates.  The deduction towards the work contract tax shall be 
as per the prevailing rates of State Government Sales Tax Rules.  Any tax omitted, 
to be deducted in any part bill shall be deducted in the subsequent bills/final bill. 

 
1.15 PERIOD OF VALIDITY 
 
.01 The tender shall remain valid for acceptance for a period of three months from the 

date of submission of the tenders.  If any tenderer withdraws his tender before the 
said period or makes any modifications in terms and conditions of the tender, then 
THE OWNER has the liberty to forfeit the said Earnest Money Deposit. 

 
1.16 INSPECTION OF SITE 
 
 Every tenderer is expected to inspect the site of the proposed work and acquaint 

himself with the site conditions of substrata, approaches, availability of raw 
materials, geological and weather conditions, etc., before quoting his rates.  He 
must go through all the drawings, specifications and other tender documents. Any 
further clarifications in the drawings and documents can be had from THE OWNER 
at the above-mentioned address. 

 
1.17 QUANTUM OF WORK 
 
.01 A schedule of approximate quantities for various items accompanies this tender.  It 

shall be definitely understood that THE OWNER do not accept any responsibility 
for the correctness or completeness of this schedule in respect of items and 
quantities and this schedule is liable to alteration by deletions, deductions or 
additions at the discretion of THE OWNER without affecting the terms of the 
contract. 

 
.02 THE OWNER reserves the right to increase or decrease the quantum of work at site 

without assigning any reason. 
 
.03 Variations in the quantities put to tender will not be the basis of any claim or 

disputes.  The rates agreed by the contractor shall hold good for any amount of 
variation in the quantities and no claims whatsoever will be entertained on this 
amount.  The contractor shall carry out all works as directed by THE OWNER at 
the same agreed rates. 

 
1.18 ALL INCLUSIVE RATES 
 
 The contractor’s rate must be firm and include the cost of transportation of material 

to the site, all taxes such as Sales Tax, Excise and Octroi, etc. and the fixing or 
placing in position for which the item of work is intended to be operated.  The rates 
quoted by the contractor shall be firm throughout the contract period and there shall 
be no upward revision of the rates quoted by the contractor for any reasons 
whatsoever.  It should be clearly understood that any claims for extra Sales Tax, 
Excise duty, construction tax or any additional tax, etc., shall not be entertained in 
any case whatsoever once the tenders are opened. No incidental charges for 
dewatering, shoring, etc. will be paid other than the quoted rates for finished items 

 
1.19  INTERPRETING SPECIFICATIONS 
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.01 In interpreting the specifications, the following order of decreasing importance shall be 

followed: 
 
 a.  Specification mentioned in Schedule of Quantities 
 b. Special conditions of contract, 
 c. Unit Rate Specifications and Technical Specifications, 

d. Drawings 
  
.02 Matters not covered by the specifications given in the contract, as a whole shall be 

covered by the relevant Indian Standard Codes.  If such codes on a particular 
subject have not been framed, the decision of THE OWNER shall be final. 

 
1.20  alterations shall be made by the tenderer in the Notice Inviting Tender, Instructions to 

the      contractors, Contract form, conditions of the contract, special conditions, 
drawings and specifications and if any such alterations are made or any conditions 
attached, the tender is liable to be rejected. 

 
1.21.01 The acceptance of a tender rests with the Authorized Representative of THE 

OWNER who does not bind himself to accept the lowest tender and reserves to 
himself the authority to reject any or all the tenders received without assigning any 
reason(s) whatsoever. 

.02 The authorized representative of THE OWNER reserves the right of accepting the 
whole or any of the tenders received and the tenderer shall be bound to perform the 
same at the rates quoted. 

 
1.22    The work shall be carried out under the direction and supervision of THE OWNER / 

CONSULTANT or their representative at site. On acceptance of the tender, the 
contractor shall intimate the name of his accredited representative who would be 
supervising the construction and would be responsible for taking instructions for 
carrying out the work. 

 
1.23 THE OWNER/Consultant’s decision with regard to the quality of the material and 

workmanship will be final and binding; any material rejected thus shall be 
immediately removed by the contractor and replaced by materials as per 
specifications and standards. 

1.24     SUB-LETTING 
 
 No part of the contract shall be sublet without the written permission of THE 

OWNER nor shall transfers be made by the Power of Attorney authorizing others to 
carryout the work or receive payment on behalf of the tenderer. 

 
1.25 DEFECTS LIABILITY PERIOD 
            Any defect developed within ‘Defect Liability Period’ of SIX months will have to 
be 
            rectified by the contractor at his own cost and in case the defects are not rectified by 
the  
            contractor, OWNER/CONSULTANT or their representative shall get the work 
done at  
            the risk and cost of the contractor. 
 
1.26 DELAYS IN COMMENCEMENT 
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 The contractor shall not be entitled to any compensation for any loss suffered by 

him on account of delays in commencing or executing the work, whatever the cause 
for such delays may be including delays in procuring Government Controlled or 
other materials. 

 
1.27 OCCUPATION IN PART 
 
 If THE OWNER wants to occupy areas in part, the contractor shall complete the 

work of these areas in conjunction with THE OWNER and hand over the same to 
THE OWNER without affecting any of the clauses of contract agreement. 

 
1.28 The contractor should inspect the source of materials, their quality, quantity and 

availability.  All materials must strictly comply with the relevant B.I.S. 
specifications. 

 
1.29 The contractor must co-operate and co-ordinate with other contractors involved in 

other works at the site.  The contractor should also note that they shall have to clear 
the site of vegetation, debris, etc. before the commencement of the work and that no 
extra payment is permissible on this account. 

 
 
1.30 PERIOD OF CONSTRUCTION 
 Time is the essence of this contract.  The construction period shall be fourteen days. 

Commencement of the work shall be considered from the 7th day of receipt of letter 
of acceptance.   

1.31 LIQUIDATED DAMAGES 
 Liquidated Damages will be levied for every week of delay at the rate of 1% of the 

total contract value upto a maximum of 10% of the total contract value. 
 
1.32 CONTRACTOR’S STORE AND SITE OFFICE 
 Suitable area in the site of work shall be allowed to the contractor free of cost for 

constructing temporary structures for storing his tools and plants, materials site 
office and cement Godown.   However, the structure will be provided by him at his 
own expense and he will be solely responsible for guarding his property with 
requisite insurance against theft, fire, etc.  The contractor however will have to 
dismantle the sheds and vacate the land of all debris, etc. at his own expense after 
completion of work. 

 
1.33 MEASUREMENT AND BILLING 
.01       The contractor or his representative shall accompany THE OWNER or their 

representative in taking measurements and shall agree to the measurements taken on 
spot.  All necessary tapes shall be of steel and shall be supplied by the contractor.  
The contractor shall then present his bill based upon the agreed and recorded 
measurements and as per the directions of THE OWNER, if the contractor fails to 
accompany THE OWNER /CONSULTANT’s representatives for measurements, 
then he shall be bound by the measurements taken by THE OWNER or their 
representative. 

.02  The contractor shall raise bills once a month or for a minimum payment of 10% of 
contract amount. 

.03  Payments towards all interim bills will be made by THE OWNER within 30 days of 
presentation by the contractor. 
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.04   Period of final measurement shall be one months from the time of completion of the 
project. 

1.34     EXTRA ITEMS 
.01  Any item of work that do not find a place in the schedule of quantities, in the 

original tender or in the accepted tender or contract as has been directed by THE 
OWNER to execute is deemed as an extra item of work.  All such works that are 
necessary to be carried out under the direction of THE OWNER shall be carried out 
by the contractor.  No such variation will violate the Contract. 

.02  Extra items of work thus carried out by the contractor will be paid at the rates 
worked out by THE OWNER in the following manner. 

.03  In the case of all extra items whether additional, altered or substituted, if accepted 
rates for identical items are provided for in the contract such rates shall be 
applicable. 

.04  In the case of extra items whether altered or substituted, for which similar items 
exists in the contract, the rates shall be derived from the original item by 
appropriate adjustment of cost of affected components.   

.05  In the case of extra items, whether additional altered or substituted, for which the 
rates cannot be derived from similar items in the contract, and only partly from 
similar items in the contract shall be determined by THE OWNER on the basis of 
the prevailing market rates giving due consideration to the analysis of the rate 
furnished by the contractor with supporting document including contractor’s profit. 
Tender Excess will not be admissible in such cases. 

.06  In the case of extra item whether additional, altered, substituted, for which the rates 
cannot be derived either from similar items of work in the contract or from the 
departmental schedule or rates, the contractor after execution of the work as 
mentioned in 1.34.01 above and shall within 14 days of the receipt of order to carry 
out the said extra item of work, communicate to the Engineer the rate which he 
proposes to claim for the item, supported by analysis of the rate claimed and THE 
OWNER shall  within one month thereafter, determine, the rate on the basis of the 
market rate giving due consideration to the rate claimed by the Contractor. Tender 
excess will not be admissible in such cases. 

1.35 The contractor shall make his own arrangement for water and electricity required 
for the work. THE OWNER takes no responsibility for the supply of either 
electricity or water. 

1.36 INSURANCE 
 The successful tenderer shall take out Contractor’s All Risk (CAR) insurance 

policy, jointly in the name of THE OWNER and the contractor, and the original 
policy shall be deposited with THE OWNER. 

1.37 This Notice Inviting Tender will form part of the tender document and the 
agreement executed by the successful tenderer. 

 
Place: Thiruvananthapuram 
Date: 29.07.2011 

DIRECTOR 
 

SUMMARY OF NOTICE INVITING TENDER 
 

Sl. No 
item 

 
Description 

 

1.    Defects liability period         
   

Twelve  months 
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2. Period of final measurements and  
valuation 

One month. 

3. Date of commencement of work 7th day from the date of receipt of   letter of 
acceptance. 

4. Period of completion of work 1 months 
5. Earnest money deposit    Rs.7,500/- 
7. Security additional deposit   5% of contract value for each parts subject to a 

maximum of Rs.15,000/- 
8. Retention money     10% of each running bill, limited to 10% of total 

executed value including security deposit 
9. Firm period of tender Three months from the date of opening of  Tender 

10. Escalation No Escalation 
11 Liquidated damages 1% per week of delay.  Maximum 10% of total 

Contract value. 
 
 
 

Director 
Co-operative Academy of Professional Education 
Co-Bank Tower 
VIKAS BHAVAN P.O 
Thiruvananthapuram-695033 
Tel No.0471-2316236 
 
 

IV. CONDITIONS OF CONTRACT 
 
 1. The Contract means the documents forming the tender and acceptance thereof and 
the 
              formal agreement executed between the competent authority on behalf     
           of Director, Co-operative Academy of Professional Education,Co-Bank   
        Tower, VIKAS BHAVAN P.O Thiruvananthapuram and the CONTRACTOR,  
           together with the documents referred to therein including these  
           conditions, the specifications, designs, drawings and instructions issued  
           from time to time by the Engineer-in-charge and all these documents  
           taken together, shall be deemed to form one contract and shall be  
           complementary to one another. 

 
2. In the contract, the following expressions shall, unless the context otherwise requires, 
have the meanings, hereby respectively assigned to them:- 

 
i)  The expression works or work shall, unless there be something either in the subject or 

context repugnant to such construction, be construed and taken to mean the works by or by 
virtue of the contract contracted to be executed whether temporary or permanent, and 
whether original, altered, substituted or additional. 

 
ii) The Site shall mean the land/or other places on, into or through which work is to  be 

executed under the contract or any adjacent land, path or street through which  work is to 
be executed under the contract or any adjacent land, path or street  which may be 
allotted or used for the purpose of carrying out the contract. 
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iii) The CONTRACTOR shall mean the individual, firm or company, whether 

 incorporated or not, undertaking the works and shall include the legal personal 
 representative of such individual or the persons composing such firm or 
 company, or the successors of such firm or company and the permitted 
 assignees of such individual, firm or company. 

 
iv) The CONSULTANT shall mean the individual, firm or company, whether 

incorporated or not, undertaking the architectural consultancy and supervision and 
Management of the works and shall include the legal personal representative of 
such individual or the persons composing such firm or company, or the successors 
of such firm or company and the permitted assignees of such individual, firm or 
company. 

v) The Engineer-in-charge means the Project Manager or any other Engineer of Co-
operative Academy of Professional Education who shall supervise and    be in-
charge of the work on behalf of CAPE. 

vi) Accepting Authority shall mean Director, CAPE  
vii) Owner shall mean the Director CAPE,TVM 
viii) Excluded Risk are risks due to riots (other than those on account of 

CONTRACTOR’s employees), war (whether declared or not) invasion, act of 
foreign enemies, hostilities, civil war, rebellion revolution, insurrection, military or 
usurped power, damages from aircraft, acts of God, such as earthquake, lightening 
and unprecedented floods, and other causes over which the CONTRACTOR has no 
control.  

 
ix) Market Rate shall be the rate as decided by the Engineer-in-charge on the basis of 

the cost of materials and labour at the site where the work is to be executed plus 
10% to cover, all overheads and profits. 

 
x) Schedules(s) referred to in these conditions shall mean the relevant schedule(s) 

annexed to the tender papers with the amendments thereto. 
  

xi) Department means Co-operative Academy of Professional Education which invites 
tenders. 

 
xii) District specification means the specifications followed by the state of Kerala in 

the area where the work is to be executed. 
 

xiii) Tendered value means the value of the entire work as stipulated in the letter of 
award. 

 
xii)   Site Order book is a book to be maintained by the Contractor and produced when 

demanded by the Engineer in-charge to record any instruction /comments by the 
Engineer in-charge) 

 
3. Where the context so requires, words imparting the singular only also include the 

plural and vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice versa. 

 
4.     Headings and marginal notes to these General Conditions of contract shall not be 

deemed to form part thereof nor be taken into consideration in the interpretation or 
construction thereof or of the contract. 
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5. The work to be carried out under the contract shall, except as otherwise provided in 

these conditions, includes all labour, materials, tools, plants, equipments and 
transport which may be required in preparation of and for and in the full and entire 
execution and completion of the works.  The descriptions given in the Schedule of 
quantities shall, unless otherwise stated, be held to include wastage of materials, 
carriage and cartage, carrying and return of empties, hoisting, setting, fitting and 
fixing in position and all other labours necessary in and for the full and entire 
execution and completion of the work as aforesaid  in accordance with good 
practice and recognized principles. 

 
7. The CONTRACTOR shall be deemed to have satisfied himself before tendering as 

to the correctness and sufficiency of his tender for the works and of the rates and 
prices quoted in the schedule of quantities, which rates and prices shall except as 
otherwise provided cover all his obligation under the contract and all matters and 
things necessary for the proper completion and maintenance of the works. 

 
8. The several documents forming the part of contract are to be taken as mutually 

explanatory of one another; detailed drawings being preferred to small scale 
drawing, figured dimensions being preferred to scale, special conditions in 
preference to General conditions. 

 
8.1 In the case of discrepancy between the schedule of Quantities, the specifications 

and/or  the Drawings, the following order of preference shall be observed.   
i) Description of Schedule of Quantities. 
ii) Particular Specification and special condition, if any 
iii) Drawings. 
iv) P.W.D Specifications 
v) Indian Standard specifications of B.I.S.   

 
8.2 If there are varying or conflicting provisions made in any one document forming 

part of the contract, the Accepting Authority shall be the deciding authority with 
regard to the intention of the documents and his decision shall be final and binding 
on the CONTRACTOR. 

 
8.3 Any error in description, quantity or rate in schedule of Quantities or any omission 

there from shall not vitiate the CONTRACT or release the CONTRACTOR from 
the execution of the whole or any part of the works comprised therein according to 
drawings and specifications or from any of his obligations under the contract. 

 
8.4 Commencement and completion of work- The work shall commence within 7 

days from the date of work order and complete the whole work within 1 month 
from the start of the work. 

 
9. Agreement- The contractor, on acceptance of his tender by the Accepting 

Authority, shall within 7 days from the stipulated date of start of the work sign the 
agreement of contract consisting of:-  

 
a) The tender conditions, all the documents including drawings, if any, forming the 
part of tender as issued at the time invitation of tender and acceptance thereof 
together with any correspondence leading thereto. 
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b) Model Rules for the protection of health, sanitary arrangements for workers 
employed by PWD of its CONTRACTORs. 
c) PWD CONTRACTOR’s Labour Regulations. 

 
MEASUREMENT BOOKS 

           Conventional measurement book shall be used for recording the measurements. The  
           Engineer-in-charge of Construction of electrical machine Lab for College of 
Engineering  
           and Management Punnapra will be the custodian of the M-Books.  The pages of 
these   
          measurements  books shall be serially numbered and a record of these measurements 
book 
          shall be maintained in a separate register. The measurements shall be carried forward 
from  
          the previous recorded measurement as per the existing procedure.  

 
 

MODE OF MEASUREMENTS  
  
             Measurement of works shall be made as per principles adopted in Kerala PWD and 
ISI  
             codes for measurement of works. The measurements shall be jointly taken by the  
             CONTRACTOR or his representative and the Engineer –in- charge or his 
representative  
             of Construction of electrical machine Lab for College of Engineering and 
Management     
            Punnapra and recorded and entered in the M.Books by the Engineer- in-charge or 
his 
           Authorised representative. 

The Engineer-in-charge shall incorporate all such changes or corrections, as may be 
done during the checks to the recorded measurements 

 Cuttings / over writing / insertions in the M.Books are not allowed after final 
checking. 

  
 EXTRA ITEMS 

 
If any extra item has to be executed at site which may be absolutely necessary for 
the work and which are not included in BOQ shall be executed on written orders 
from the Project Manager of CAPE. The contractor shall bring to the notice of the 
concerned official in advance the requirement of extra item to be executed. The 
rates shall be derived from parallel items or similar items if possible or shall be 
derived from the reasonable existing market price plus the cost of labour plus ten 
percent for contractor’s overheads and profits. The CONTRACTOR shall furnish 
the rate analysis which supporting statements to  the Owner for approval. However 
the CONTRACTOR shall not delay the work for finalization of the rates of the 
concerned item. 

 
.  
           BILL TO BE SUBMITTED BY THE CONTRACTOR 
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Based on the quantities worked out as per the joint measurements recorded the 
CONTRACTOR shall submit his running and final bill in the appropriate format as 
followed in PWD. The CONTRACTOR shall submit as many copies of the bills as 
may be required for the purpose of reference and record.  The bill shall be carried 
forward from the previous running account bill as per the existing procedure. 

  
Contractor’s Superintendence, Supervision, Technical Staff & Employees  

 
 The CONTRACTOR shall provide all necessary superintendence during execution 

of the work and as long thereafter as may be necessary for proper fulfilling of the 
obligations under the contract. 
 
The CONTRACTOR shall immediately after receiving letter of acceptance of the 
tender and before commencement of the work, intimate in writing to the Engineer-
in-Charge the name(s),  qualifications, experience, age, address(s) and other 
particulars along with certificates, of the principal technical representative to be in 
charge of the work and other technical representative(s) who will be supervising the 
work. The Engineer-in-Charge shall within 3 days of receipt of such 
communication, intimate in writing his approval or otherwise of such 
representative(s) to the CONTRACTOR.  Any such approval may at any time be 
withdrawn and in case of such a withdrawal, the CONTRACTOR shall appoint 
another such representative(s) according to the provisions of this clause.  Decision 
of the tender accepting authority shall be final and binding on the CONTRACTOR 
in this respect.  Such a principal technical representative and other technical 
representative(s) shall be appointed by the CONTRACTOR soon after receipt of the 
approval from Engineer-in-Charge and shall be available at site before start of 
work. 
 
All the provisions applicable to the principal technical representative under the 
Clause will also be applicable to other technical representative(s). The principal 
technical representative and other technical representative(s) shall be present at the 
site of work for supervision at all time when any contractual activity is in progress 
and also present himself /themselves, as required, to the Engineer-in-Charge and/or 
his designated representative to take instructions.  Instructions given to the principal 
technical representative and other technical representative(s) shall deemed to have 
the same force as if these for have been given of the CONTRACTOR. The principal 
technical representative(s) and other representatives shall be actually available fully 
during all stages of execution of work recording/checking/ test checking of 
measurement  of work and wherever so required by Engineer-in-Charge and shall 
also note instructions conveyed by the Engineer-in-Charge or his designated 
representative(s) in the order book and shall affix his/their signature in token of 
noting down the instructions and in of acceptance of measurements/ checked 
measurements/test checked measurements.  The representative(s) shall not look 
after other work. Substitutes, duly approved by Engineer-in-Charge of the work in 
the manner as aforesaid shall be provided for absence of any of the representation 
for more than two days. 
 
If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
CONTRACTOR, is  convinced that no such technical representation is/are 
effectively appointed or is/are effectively attending or fulfilling the provision of this 
clause, a recovery (non-refundable) shall be effected from  the CONTRACTOR @ 
Rs.500/day of his absence  and the decision of the Engineer-in-Charge as recorded 
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in the “site order book” and measurements checked/test checked in Measurement 
books shall be final and binding on the CONTRACTOR.  Further if the 
CONTRACTOR fails to appoint suitable Principal technical representative and 
other technical representative(s) or if such appointed persons  are not effectively 
present or absent  by more than two days without duly approved substitute or do not 
discharge their responsibility satisfactorily, the Engineer-in-Charge shall have 
powers to suspend the execution of the work until such date as suitable other 
representative(s) is/are appointed and the CONTRACTOR shall be held responsible 
for the delay so caused to the work.  The CONTRACTOR should submit a 
certificate of employment of the technical representatives(s) and shall produce 
evidence if any time required by the Engineer-in-Charge. 
 
ADDITIONAL CONDITIONS   

 
1. The CONTRACTOR shall make arrangement for obtaining electric connections if 

required and make necessary payments for the same as per rules 
 
2. Other agencies doing works related with this project will also simultaneously 

execute the  works and the CONTRACTOR shall afford necessary facilities for 
the same.  The CONTRACTOR shall  leave such necessary holes, openings 
etc, for laying/burying in the work of pipes, cable, conduits, clamps, boxes and 
hooks for fan clamps etc. as may be required for other agencies.  Conduits for 
electrical wiring/cables will be laid in a way that they leave enough space for 
concreting and do not adversely affect the structural members.  Nothing extra over 
the agreement rates shall be paid for the same.  

 
 
3. Any cement slurry added over base surface (or) for continuation of concreting for 

better bond is deemed to have been in built in the items and nothing extra shall be 
payable or extra cement considered in consumption on this account. 

4. The CONTRACTOR shall furnish along with the tender his proposed methodology 
and programme of construction in comprehensive manner of executing and 
completing the work with in the stipulated period.  The programme shall consist of 
the various components for each part of the work stipulated to be completed and a 
bar chart may be submitted in this connection.   

 
5. The CONTRACTOR shall take instructions from the Engineer-in-Charge for 

stacking of materials in any place.  No excavated earth or building materials shall 
be stacked on areas where other buildings, roads, services compound walls are to be 
constructed. 

 
6. Construction labour shall not be permitted (except staff for watch and ward if 

permitted) to stay inside the campus. The CONTRACTOR has to arrange for 
necessary photo identity passes for the labour for entry in to the campus. The labour 
movement should be restricted to the areas where work is carried out.    

 
7. Royalty at the prevalent rates shall have to be paid by the CONTRACTOR on all 

the metals, shingles, sand, etc., collected by him for the execution of the work direct 
to the Revenue authority or authorized agent of the State Government concerned. 

 
8.  Tenderers are advised to study the drawing before tendering.  
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9.    Sample of all materials, fixtures, fittings like flooring tiles, wall tiles, doors, 
windows, 

         sanitary fittings, roofing sheets etc, shall be got approved in advance  from the  
         Engineer-in-Charge before taking up the work. 

 
            TESTING OF MATERIAL 
 

The CONTRACTOR shall produce all the materials in advance so that there is 
sufficient time for testing and approving the material and clearance of the same 
before use at works. 
 
 Pre-cast concrete cobbles for floor: Concrete cobbles to be used in flooring shall 
be of hard, made out of 1:2:4 mix.  

             

           SPECIAL CONDITIONS 
 

1. No plot rent shall be charged for materials stocked in the specified land during the 
course of construction with the prior approval the engineer provided all such 
materials are removed after the works are completed. 

2. Royalty or charges due for use of private quarries and private land shall be paid by 
the CONTRACTOR. 

3. No labour camps shall be permitted in side the Site. Workers should be made to 
confine themselves to the work areas and should not wander in to the near by areas / 
buildings/ forests.  

4. If night work is required to be carried out to fulfill the agreed rate of progress all 
arrangement shall be made by the CONTRACTOR inclusive of lighting the area 
necessary charges has to be paid to the authority for power utilisation.  

 5. The works shall be carried as per specifications and as per best Engineering 
practice. 

6. No variations from, additions to and omissions from in the items of work shall 
vitiate the contract. All such variations, additions, substitutions etc shall be decided 
as per the terms of the contract agreement.  

7.   Child Labour is strictly prohibited. 
 

8. Water and Electricity: 

     The Contractor shall have to make his own arrangement at his own cost for adequate 
supply of water and for electric power that may be required for in connection with 
the works.   

9.  The work shall be carried out with least hindrance to the adjoining building and 
offices and the CONTRACTORs will be responsible for any damages, caused to the 
existing fixtures, electric fitting, etc. in the course of execution and the 
CONTRACTOR shall make good any such, damages without any claim for extra. 

 
10. The debris / construction waste and other waste generated from the work spot   

should not be thrown inside the site.  All waste material should be taken out of the 
site or should be dumped at a place earmarked by the Engineer in charge. 
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11. All construction material should be stored only at places earmarked by the engineer 
in charge.  Material like cement, aggregate, steel etc should not be stored in 
buildings that are in use. If any material stored in un-authorized location the same 
shall got removed at the cost of CONTRACTOR. 

 
12. Preparation of concrete, mortars in the roads, pavements, under the building bare 

floors is strictly prohibited. 
 
13. No vegetation inside the campus should be damaged. 
14. Drinking water requirement of the labour should be arranged by the 

CONTRACTOR and they should be instructed not to misuse the facilities available 
in the various buildings. 

 
15. While transporting the materials along the road, spillage of material should be 

avoided. If any spillage occurs the same should be got cleaned immediately. 
 

Any violation of above will attract levy of compensation on the CONTRACTOR. 
 
Sub-Contractor’s conditions 
 
Subcontracting: 
It is preferred for the contractor not to engage in sub-contracting or subletting the 
work to others. In any case or so subcontracting may be allowed prior to the 
condition that the profile as well as the credibility of the contractor should be 
approved by the Architect, the Client and the project in-charge.  
 
The client will have no direct financial dealings or commitments with the 
subcontractor .Moreover the sub-contractor should abide with the technical 
instructions issued by the Architect. The Principal contractor will be completely be 
responsible for any technical anomalies or deviations in the work executed. 
 

            Special condition for Safety at the Site  

 
1. No workmen below 18 years and above 58 years of age shall be engaged for a job. 
 
2. All the workmen shall undergo Safety Induction, screening before engaging them 

on the job. Physical fitness of the person to certain critical jobs like working at 
height or other dangerous locations to be insured before engaging the person on 
work. 
 

3. Smoking is strictly prohibited at workplace. 
 

4. Sub-contractors shall ensure adequate supervision at workplace. They shall ensure 
that all persons working under them shall not create any hazard to self or to co-
workers. Details of Sub –Contractors engaged shall be intimated to the Project 
Manager in writing. 

 
5. No one is allowed to enter into workplace and work at site without adequate foot 

protection. 
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6. All excavated pits shall be barricaded & barricading to be maintained till the 
backfilling is done. Safe approach to be ensured into every excavation. 

 
7. Adequate illumination at workplace shall be ensured before starting the job at night. 

 
8. All the dangerous moving parts of the portable / fixed machinery being used shall 

be adequately guarded. 
9. Ladders being used at site shall be adequately secured at bottom and top. Ladders 

shall not be used as work platforms.  
10. Erection zone and dismantling zone shall be barricaded and nobody will be allowed 

to stand under suspended loads. 
 

11. Contractor should spray water using Water sprayer periodically in the site to reduce 
the dust rising due to wind. 

 
12. Horseplay is completely prohibited at workplace. Running at the site is completely 

prohibited, except in the case of emergency. 
 

13. Material shall not be thrown from the height. If required, the area shall be 
barricaded and one person shall be posted outside the barricading for preventing the 
tres-passers from entering the area. 

 
14. All electrical connections shall be made using 3 or 4 core cables, having a earth 

wire. 
 

15. Inserting of bare wires for tapping the power from electrical sockets is completely 
prohibited. 

 
16. All major, minor accidents and near misses to be recorded and reported to the 

Engineer in charge. 
 

17. Scaffoldings used should be of proper construction. No Casuarinas pole / bamboo 
scaffolding is permitted. It should be inspected by competent person(s) before use 

 
18. All tools and tackles shall be inspected before use. Defects to be rectified 

immediately. No lifting tackle to be used unless it is certified by the competent 
authority. 

 
19. Good housekeeping to be maintained. Passages shall not be blocked with materials. 

Materials like bricks shall not be stacked to the dangerous height at workplace. 
 

20. Debris, scrap and other materials to be cleared from time to time from the 
workplace and at the time of closing of work everyday. 

 
21. All the unsafe conditions, unsafe acts identified by CONTRACTOR, reported by 

site supervisors and / or safety personnel to be corrected on priority basis. 
 

22. No children shall be allowed to enter the workplace. 
 

23. All the lifting tools and tackles shall be stored properly when not in use. 
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24. Clamps shall be used on Return cables to ensure proper earthling for welding 
works. 

25. Proper warning boards and caution notices to be displayed at required areas inside 

the site. 

Third Party Insurance 
 
Before commencing the execution of the Works, the CONTRACTOR shall insure against 
the liability for any material or physical damage, loss or injury which may occur to any 
property or life including that of the CAPE. or to any person, including any employee of 
the CAPE.  by or arising out of the execution of the works or in the carrying out of the 
Contract.  
Original policies should be submitted to THE OWNER for perusal. 
 
Workmen's Insurance 
 
Owner shall not be liable for any payment in respect of any damages or compensation 
payable according to law in respect or in consequence of any accident or injury or loss of 
life to any workman or other person in the employment of the CONTRACTOR or any sub-
contractor. The CONTRACTOR shall insure against such liability with an insurer for sum 
of the established norms during the entire period till completion of work. 
 
Recovery from the CONTRACTOR 
 
Without prejudice to the other rights of THE OWNER against the CONTRACTOR in 
respect of such default, the OWNER shall be entitled to deduct from any sums payable to 
the CONTRACTOR the amount of any damages, compensation costs, charges and other 
expenses paid by the Owner and which are payable by the CONTRACTOR under this 
clause. 
 
Delay, Compensation for Delay and Extension of Time 
 
Time is the essence of this contract and CONTRACTOR shall complete the Work in all 
respects as per the contract within the date/period of completion specified. Should the 
CONTRACTOR feel that he will not be able to complete the work in time, he may apply 
for extension of Time to the Owner along with reasons and justifications there to for 
delays, if any. 
 
If the contractor fails to execute the work within agreed /extended period as per the 
specification agreed, THE OWNER will arrange the balance work through other agencies 
at risk and cost of the contractor.   
 
If in the opinion and absolute discretion of THE OWNER. whose decision shall be final, 
conclusive and binding, the work is delayed on account of valid reasons not within the 
control of the CONTRACTOR; THE OWNER. shall make a fair and reasonable Extension 
of Time for completion of the Contract subject to agreement condition. The 
CONTRACTOR shall not make any claim for compensation or damage in relation thereto. 
 
Penalty for Delay 
 
If the CONTRACTOR fails to complete the work and clear the Site on or before the 
specified period of completion, he shall, without prejudice to any other right or remedy of 
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THE OWNER on account of such breach, pay as agreed compensation an amount 
calculated as “Penalty for Delay” for the period during which the said works shall remain 
incomplete beyond the specified date of completion and THE OWNER. may deduct such 
damages from any money due to the CONTRACTOR. 
 
The Penalty for delay shall be deducted from the CONTRACTOR at a rate of 1% of 
contract value per week subject to a maximum of 10% of the contract sum from the 
specified date of completion. 
 
 Defect Liability Period 
 
The defect liability period shall be 12 months after the date of issue of virtual completion 
certificate to the CONTRACTOR. 
 
The CONTRACTOR shall be responsible to make good and remedy at his own expense 
any defects which may appear within the Defects Liability Period arising in the opinion of 
THE OWNER who shall be the final authority. 
 
In case of default, THE OWNER may employ and pay other persons to amend and make 
good such defects and expenses consequent thereon or incidental thereto and shall be made 
good and borne by the CONTRACTOR and shall be recoverable from him. 
 
Security Deposit and Retention Money 
 
The person/persons, whose tenders may be accepted (hereinafter called the 
CONTRACTOR), shall permit THE OWNER to deduct, in addition to the money held by 
THE OWNER. as Initial Security Deposit, Retention Money, from each payment made to 
the CONTRACTOR. The Retention Money will be deducted at the rate of 10 % of each 
interim bill of the CONTRACTOR subject to a maximum of 10% of the total contract 
amount including security. 
 
The Retention Money deducted from each interim bills of the CONTRACTOR in the 
manner specified above, shall continue to be retained with THE OWNER. for due 
fulfillment of the work, and 50% will be refundable after the virtual completion of the work 
as specified herein. No interest shall be payable to the CONTRACTOR on EMD and / or 
retention money retained with THE OWNER.  
 
Upon the virtual completion of the entire works the CONTRACTOR would be paid by the 
Owner. 50% of retention money on virtual completion of work and balance 50% will be 
retained with THE OWNER. for a period of 12 months (termed as defects liability period). 
No interest shall be paid to the CONTRACTOR on account of this withheld money. This 
amount would be returned (less deductions if any) to the CONTRACTOR thereafter, on 
satisfactory expiry of defect liability period. In the event any defects occur during this 
period, they shall be dealt with as per conditions of contract and shall be duly recovered 
from Retention money and / or compensation paid to THE OWNER. 
Arbitration 
Arbitration shall not be the means of settling of disputes. All disputes unless settled by 
mutual negotiation will be referred to the civil court with jurisdiction at Trivandrum. 
 
Law Governing the Contract 
 
The Indian laws shall govern this contract for the time being in force. 
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ADDITIONAL CONDITIONS 
ADDITIONAL & PARTICULAR SPECIFICATIONS 

  
GENERAL 
 

The quoted rates for various items in the tender shall be inclusive of all the additional 
conditions and particular specifications and for adherence to all these conditions and 
specifications, no extra payment shall be made to the contractor. Any infringement and/or 
breach of these specification and condition(s) etc. shall render the contractor liable to action(s) 
under various clauses of the contract and such action stipulated in conditions therein. 
 

“A”  ADDITIONAL CONDITIONS 

 
1. The Contractor shall maintain safe custody of materials brought to the site. The Contractor shall 

also employ necessary watch and ward establishment for the work and other purposes as 
required at his own cost. 

 
2. For Cement and Steel and other materials, as prescribed, the quantities brought at site shall be 

entered in the respective material at site accounts and shall be treated as issued for maintenance 
of daily consumption.  

 
3. The procurement of Cement and Reinforcement Steel, and, their issue and consumption shall 

be governed as per conditions laid down hereunder. 
 

3.1. Cement 
 

3.1.1. The contractor shall procure 43 grade (Conforming to IS: 8112) Ordinary Portland 
Cement, as required in the work, from reputed manufactures of cement, having a 
production-capacity of one million tonnes per annum or more, such as A.C.C. 
L&T, India Cements, Malabar Cement, and Cement Corporation of India etc. as 
approved by Ministry of Industry. Government of India, and holding license to use 
ISI certification mark for their product whose name shall be got approved from 
Engineer-in-Charge. Supply of cement shall be taken in 50 kg bags bearing 
manufacture’s name and ISI marking. Samples of cement arranged by the 
contractor shall be taken by the Engineer-in-Charge and got tested in accordance 
with provisions of the relevant BIS codes. In case test results indicate that the 
cement arranged by the contractor does not conform to the relevant BIS codes, the 
same shall stand rejected and shall be removed from the site by the contractor at his 
own cost within a week’s time of written order from the Engineer-in-Charge to do 
so. 

 
3.2. Steel and Cement brought to site and remaining unused shall not be removed from site 

without the written permission of the Engineer-In-Charge. 
 
4. No payment shall be made to the contractor for any damage caused during the execution of 

work because of cause(s) not covered. The damage to work will be made good by the 
contractor at his own cost, and no claim on this account shall be entertained.  
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5. Some restrictions may be imposed by the security staff etc. on the working and/ or movement 
of labour, materials etc. and the contractor shall be bound to follow all such restrictions/ 
instructions and nothing extra shall be payable on this account. 

 
6. The contractor shall comply with proper and legal orders and directions of the local or public 

authority or municipality and abide by their rules and regulations and pay all fees and charges 
which he may be liable and nothing extra shall be payable on this account. The work shall be 
carried out without infringing on any of the local Municipal Bye-Laws. 

 
7. The rate for every item of work to be done under this contract shall be for all heights, depths, 

lengths and widths of the structure (except where specially mentioned in the item) and nothing 
extra will be paid on this account. 

 
8. The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution 

boards such as day and night boards, speed limit boards and flags, red lights and providing 
barriers etc. He shall be responsible for all damages and accidents caused due to negligence on 
his part. No hindrance shall be caused to traffic during the execution of work. Nothing extra 
shall be paid on this account. 

 
 
9. The contractor will work in close liaison, during the works, with other contractors of water 

supply, sanitary, drainage arrangements, electrical installation and any other works and adjust 
his work plan accordingly. 

 
B.  ADDITIONAL SPECIFICATIONS 
 
1. GENERAL 
 

1.1.1. Should there be any difference between the specifications mentioned above and the 
specifications given in the schedule of quantities, the later shall prevail. 

 
1.1.2. If the specifications for any item are not available in the KPWD Specifications cited 

above, relevant BIS Specifications should be followed. 
 

1.1.3. In case BIS Specifications are also not available, the decision of Engineer-in-Charge 
given in writing based on acceptable sound engineering practice and local usage shall 
be final and binding on the contractor. 

 
1.1.4     Articles classified as first quality by the manufacturer shall be used unless   otherwise 

specified. 
 
1.1.4. Wherever it is desired to procure factory-made materials, such factory-made materials 

shall be procured from reputed and approved manufacturers or through their authorized 
dealers. The contractor shall obtain the approval from the Engineer-in-Charge of such 
firms prior to procurement of such factory-made materials. The Engineer-in-charge 
may, at any stage, inspect such factories/ manufacturing units. The contractor shall 
have no claim if the factory made materials brought to the site are rejected by the 
Engineer-in-charge in part or in full due to bad workmanship/ quality etc. even after the 
inspection of the manufacturing units. 

 
1.1.5. The manufactured materials brought at site of work shall, in general, conform to the 

relevant specifications. The source for supply of the manufactured materials shall be 
approved by the Engineer-in-charge. The contractor shall have no claim if the 
manufactured materials brought to the site are rejected by the Engineer-in-charge in 
part or in full due to bad workmanship/ quality etc.   
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1.1.6. Equivalents for the various materials and the materials of approved make shall be got 
approved from the Engineer-in-Charge of work in writing before using them on the 
work. 

 
1.1.7. The contractor shall maintain register for cement, paint and other registers as required 

by the Engineer-in –charge and those should be signed by the contractor or his 
authorised agents and the Asst. Project Engineer in charge of the work. 

 
2. The following modifications to the above specifications shall, however, apply. 
 
2.1. Earth Work 
 

2.1.1. During excavation and trenching work etc., the contractors shall ensure compliance to 
the guidelines in such matters laid down by the local body / bodies to ensure that there 
is minimum hazard to the operating personnels and users, minimum inconvenience to 
the users, minimized damage to the underground plant/services of other utilities in a 
coordinated way, in the interest of public convenience and overall safety. 

  
2.1.2. The contractor shall, at his own expense and without extra charges, make provision for 

all shoring, pumping, dredging or bailing out water, if necessary, irrespective of the 
source of water. The foundation trenches shall be kept free from water while all the 
works below Ground Level are in progress, without any extra payment.  

 
2.2. R.C.C.Work (Nominal mix concrete)- Water-Cement Ratio: - For RCC Works, 

wherever.  
 
2.3. All above materials like stone aggregates, coarse sand, fine sand, Bricks, Surkhi, Stone etc. 

confirming to the KPWD specifications to be brought from the sources approved by 
Engineer-In-Charge. In case, at any stage during execution of work, the material from the 
approved source being not available or otherwise, and, is required to be arranged from 
other sources conforming to relevant KPWD specifications and duly approved of Engineer-
in-charge, involving extra lead etc. nothing extra shall be paid on this account. 

  
2.4     Measurement:- As per KPWD specifications. For Earth filling, immediately after 
awarding the work, Pre-measurements (initial levels) should be taken jointly by the 
Contractor and the Engineer and got approved by the OWNER before starting actual filling 
 
 

1.1.1. Rate:- The rate includes the cost of materials and labour involved in all the operations 
described above including the cost of centring, shuttering.  

 
 
 
 

DIRECTOR 
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SCHEDULE OF QUANTITIES 
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FORM OF TENDER 

 
 

Name of work         : Construction of electrical machine Lab for College 
of  
                          Engineering and Management Punnapra. 

 
 
 
            

 
 

QUOTED RATE OF THE CONTRACTOR 
 

I/We agree to undertake to execute the work   

1. At Estimate rate       

2. ______________________________________________________%   below   

estimate rates 

3. ______________________________________________________%  above   

estimate rates 

 
 
 
 
 

Note  :        Score out which is not applicable 
 

      The rates may be quoted in words and figures  
 
 
 
 
 
 
 
 
 
 
 
 



 30

 
Construction of electrical machine Lab for College of Engineering 
and Management Punnapra 
 
 
Sl.No. 

 
DESCRIPTION 

 
    
QNTY 

 
UNIT 

 
RATE 
(Rs.) 

 
AMOUNT 
(Rs.) 
 

1 Brick masonry in CM 1:5 using 
country burnt bricks of 19cm 
x9cmx9cm or nearest size for any 
thickness of walls including all cost 
and conveyance of materials, labour 
charges etc.complete 

 
 

10 

 
 

M3 

 
 

3466 

 
 

34660.00 

2 Reinforcement cement concrete 1:2:4 
using 20mm size hard granite broken 
stone for foundation including all form 
work, watering etc,complete. 
 

 
 

0.5 

 
 

M3 

 
 

5667 

 
 

2834.00 

3 Flooring with C.C.1:5:10 & plastered 
with C.M.1:3,15 mm thick floated hard 
and trowelled smooth including all cost 
conveyance curing charges 
etc.complete 

 
 

233 
 
 

 
 

10 m2 
 
 

 

 
 

4462 
 
 

 
 

103965.00 
 
 

4 Plastering with CM 1:5,12mm thick for 
inside walls including all cost of 
labour,conveyance curing charges 
etc.complete 

 
50.50 

 
10 m2 

 
 

 

 
1387 

 
7004 

5 Providing anchor bolts for machines as 
per the directions of departmental 
officers at site  

 
64 
 

 
nos 

 
 

 
44 

 
2816 

6 Supplying and fixing aluminium 
partitions made with alround powder 
coated aluminium frames of size 63.50 
x 38.10 x2.00 No.9223(1.127 kg/m) 
and both side laminated particle board 
12mm thick including cost and 
conveyance of all materials, labour 
charges etc .complete 

53 m2 2727 144531 

  
GRAND TOTAL  
 

   295809 

(Rupees Two lakh Ninety five thousand eight  hundred and nine only) 
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